

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/09/2004

TIME: 07:44

PS&E JOB NO : 04B013 REVISION NO : 1
 CONTRACT NO : 006717 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL1848
 HWY : SR 024,097,223,241,261,410,821
 TITLE : SCR SEAL 2004

BIDS OPENED ON : Feb 12 2004

AWARDED ON : Feb 17 2004

04B013
 PROJECT : STP-9999(410)
 COUNTY(S) : BENTON, COLUMBIA, KITTITAS, YAKIMA

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 CENTRAL OREGON PAVERS, INC. SUPERIOR PAVING CO.
 255 SE BLACK BUTTE BLVD 2000 E BEECH ST
 97756-2324 98901-2147
 REDMOND OR 977560160 YAKIMA WA 989091268
 CONTRACTOR NUMBER : 100443 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION							
1	MOBILIZATION	L.S.			-10.46 %		30.77 %
			138,790.44	124,277.00	-14,513.44	181,500.00	42,709.56
2	REMOVING GUARDRAIL						
	1856.2500	L.F.	1.7500	2.8400	62.29 %	1.6000	-8.57 %
			3,248.44	5,271.75	2,023.31	2,970.00	-278.44
3	REMOVING GUARDRAIL ANCHOR						
	23.0000	EACH	170.0000	155.8600	-8.32 %	160.0000	-5.88 %
			3,910.00	3,584.78	-325.22	3,680.00	-230.00
4	REMOVING MISCELLANEOUS TRAFFIC ITEM						
		L.S.			-47.18 %		-48.72 %
			13,650.00	7,210.00	-6,440.00	7,000.00	-6,650.00
GRADING							
5	PAVEMENT REPAIR EXCAVATION INCL. HAUL						
	40.0000	S.Y.	50.0000	47.7500	-4.50 %	30.0000	-40.00 %
			2,000.00	1,910.00	-90.00	1,200.00	-800.00
SURFACING							
6	CRUSHED SURFACING TOP COURSE						
	670.0000	C.Y.	25.0000	27.0000	8.00 %	50.0000	100.00 %
			16,750.00	18,090.00	1,340.00	33,500.00	16,750.00
LIQUID ASPHALT							
7	ASPHALT CRS-2P						
	2247.6300	TON	290.0000	226.9700	-21.73 %	250.0000	-13.79 %
			651,812.70	510,144.58	-141,668.12	561,907.50	-89,905.20
8	ANTI-STRIPPING ADDITIVE						
		EST.			0.00 %		0.00 %
			1,420.00	1,420.00		1,420.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/09/2004

TIME: 07:44

PS&E JOB NO : 04B013 REVISION NO : 1
 CONTRACT NO : 006717 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL1848
 HWY : SR 024,097,223,241,261,410,821
 TITLE : SCR SEAL 2004

BIDS OPENED ON : Feb 12 2004

AWARDED ON : Feb 17 2004

04B013
 PROJECT : STP-9999(410)
 COUNTY(S) : BENTON, COLUMBIA, KITTITAS, YAKIMA

----- LOW BIDDER -----	----- 2ND BIDDER -----
CENTRAL OREGON PAVERS, INC.	SUPERIOR PAVING CO.
255 SE BLACK BUTTE BLVD	2000 E BEECH ST
97756-2324	98901-2147
REDMOND OR 977560160	YAKIMA WA 989091268
CONTRACTOR NUMBER : 100443	CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
LIQUID ASPHALT							
9	ASPHALT FOR FOG SEAL						
	30.7200	TON	300.0000	270.0000	-10.00 %	230.0000	-23.33 %
			9,216.00	8,294.40	-921.60	7,065.60	-2,150.40
BITUMINOUS SURFACE TREATMENT							
10	FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4						
	6760.0000	C.Y.	20.0000	34.8500	74.25 %	25.5000	27.50 %
			135,200.00	235,586.00	100,386.00	172,380.00	37,180.00
11	FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 10						
	5370.0000	C.Y.	25.0000	34.8500	39.40 %	31.2500	25.00 %
			134,250.00	187,144.50	52,894.50	167,812.50	33,562.50
12	FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0						
	1100.0000	C.Y.	20.0000	34.8500	74.25 %	25.5000	27.50 %
			22,000.00	38,335.00	16,335.00	28,050.00	6,050.00
13	BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH						
	52.0000	EACH	125.0000	102.3000	-18.16 %	75.0000	-40.00 %
			6,500.00	5,319.60	-1,180.40	3,900.00	-2,600.00
14	ADDITIONAL BROOMING						
	187.0000	HR	90.0000	110.0000	22.22 %	75.0000	-16.67 %
			16,830.00	20,570.00	3,740.00	14,025.00	-2,805.00
HOT MIX ASPHALT							
15	PLANING BITUMINOUS PAVEMENT						
	21780.0000	S.Y.	1.5000	0.9000	-40.00 %	1.5000	0.00 %
			32,670.00	19,602.00	-13,068.00	32,670.00	0.00
16	HMA FOR PRELEVELING CL. 3/8" PG 64-28						
	2900.0000	TON	34.0000	51.7500	52.21 %	57.5000	69.12 %
			98,600.00	150,075.00	51,475.00	166,750.00	68,150.00
17	HMA FOR PAVEMENT REPAIR CL. 3/8" PG 64-28						
	27.0000	TON	34.0000	161.4000	374.71 %	80.0000	135.29 %
			918.00	4,357.80	3,439.80	2,160.00	1,242.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/09/2004

TIME: 07:44

PS&E JOB NO : 04B013 REVISION NO : 1
 CONTRACT NO : 006717 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL1848
 HWY : SR 024,097,223,241,261,410,821
 TITLE : SCR SEAL 2004

BIDS OPENED ON : Feb 12 2004

AWARDED ON : Feb 17 2004

04B013
 PROJECT : STP-9999(410)
 COUNTY(S) : BENTON, COLUMBIA, KITTITAS, YAKIMA

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 CENTRAL OREGON PAVERS, INC. SUPERIOR PAVING CO.
 255 SE BLACK BUTTE BLVD 2000 E BEECH ST
 97756-2324 98901-2147
 REDMOND OR 977560160 YAKIMA WA 989091268
 CONTRACTOR NUMBER : 100443 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
18	HOT MIX ASPHALT JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC						
			-1.00	-1.00	0.00 %	-1.00	0.00 %
19	TRAFFIC BEAM GUARDRAIL TYPE 1 275.0000 L.F.		12.0000 3,300.00	14.6600 4,031.50	22.17 % 731.50	14.0000 3,850.00	16.67 % 550.00
20	BEAM GUARDRAIL TYPE WP THRIE BEAM 63.0000 L.F.		100.0000 6,300.00	41.4400 2,610.72	-58.56 % -3,689.28	37.2500 2,346.75	-62.75 % -3,953.25
21	BEAM GUARDRAIL TRANSITION SECTION TYPE 2 12.0000 EACH		1,000.0000 12,000.00	749.0000 8,988.00	-25.10 % -3,012.00	750.0000 9,000.00	-25.00 % -3,000.00
22	BEAM GUARDRAIL FLARED TERMINAL 36.0000 EACH		1,700.0000 61,200.00	1,522.7500 54,819.00	-10.43 % -6,381.00	1,625.0000 58,500.00	-4.41 % -2,700.00
23	BEAM GUARDRAIL NON-FLARED TERMINAL 3.0000 EACH		2,100.0000 6,300.00	1,870.8400 5,612.52	-10.91 % -687.48	2,000.0000 6,000.00	-4.76 % -300.00
24	BEAM GUARDRAIL BURIED TERMINAL TYPE 1 6.0000 EACH		1,700.0000 10,200.00	564.0000 3,384.00	-66.82 % -6,816.00	575.0000 3,450.00	-66.18 % -6,750.00
25	BEAM GUARDRAIL BURIED TERMINAL TYPE 2 100.0000 L.F.		25.0000 2,500.00	22.7500 2,275.00	-9.00 % -225.00	26.2500 2,625.00	5.00 % 125.00
26	WEATHERING ST. BEAM GUARDRAIL TYPE 1 50.0000 L.F.		12.0000 600.00	25.2500 1,262.50	110.42 % 662.50	15.2500 762.50	27.08 % 162.50
27	BEAM GUARDRAIL ANCHOR TYPE 1 2.0000 EACH		475.0000 950.00	495.0000 990.00	4.21 % 40.00	460.0000 920.00	-3.16 % -30.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/09/2004

TIME: 07:44

PS&E JOB NO : 04B013 REVISION NO : 1
 CONTRACT NO : 006717 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL1848
 HWY : SR 024,097,223,241,261,410,821
 TITLE : SCR SEAL 2004

BIDS OPENED ON : Feb 12 2004

AWARDED ON : Feb 17 2004

04B013
 PROJECT : STP-9999(410)
 COUNTY(S) : BENTON, COLUMBIA, KITTITAS, YAKIMA

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 CENTRAL OREGON PAVERS, INC. SUPERIOR PAVING CO.
 255 SE BLACK BUTTE BLVD 2000 E BEECH ST
 97756-2324 98901-2147
 REDMOND OR 977560160 YAKIMA WA 989091268
 CONTRACTOR NUMBER : 100443 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
28	BEAM GUARDRAIL ANCHOR TYPE 5						
	1.0000	EACH	475.0000	650.0000	36.84 %	640.0000	34.74 %
			475.00	650.00	175.00	640.00	165.00
29	BEAM GUARDRAIL ANCHOR TYPE 7						
	2.0000	EACH	475.0000	400.0000	-15.79 %	440.0000	-7.37 %
			950.00	800.00	-150.00	880.00	-70.00
30	RAISING EXISTING BEAM GUARDRAIL						
	11962.5000	L.F.	1.7500	1.9000	8.57 %	1.9000	8.57 %
			20,934.38	22,728.75	1,794.38	22,728.75	1,794.38
31	FORCE ACCOUNT GUARDRAIL REPAIR						
	EST.				0.00 %		0.00 %
			55,712.50	55,712.50		55,712.50	
32	THRIE BEAM GUARDRAIL REDUCER SECTION TYPE B						
	4.0000	EACH	1,000.0000	1,200.0000	20.00 %	290.0000	-71.00 %
			4,000.00	4,800.00	800.00	1,160.00	-2,840.00
33	NEST EXISTING BEAM GUARDRAIL						
	25.0000	L.F.	12.0000	14.0000	16.67 %	10.5000	-12.50 %
			300.00	350.00	50.00	262.50	-37.50
34	REPAIR IMPACT ATTENUATOR						
	EST.				0.00 %		0.00 %
			2,500.00	2,500.00		2,500.00	
35	TRUCK MOUNTED IMPACT ATTENUATOR						
	1.0000	EACH	7,500.0000	787.5000	-89.50 %	800.0000	-89.33 %
			7,500.00	787.50	-6,712.50	800.00	-6,700.00
36	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR						
	371.0000	HR	45.0000	59.9500	33.22 %	58.0000	28.89 %
			16,695.00	22,241.45	5,546.45	21,518.00	4,823.00
37	FLEXIBLE GUIDE POST						
	2814.0000	EACH	20.0000	19.1500	-4.25 %	19.0000	-5.00 %
			56,280.00	53,888.10	-2,391.90	53,466.00	-2,814.00
38	PLASTIC WIDE LINE						
	780.0000	L.F.	2.0000	2.7700	38.50 %	4.2500	112.50 %
			1,560.00	2,160.60	600.60	3,315.00	1,755.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/09/2004

TIME: 07:44

PS&E JOB NO : 04B013 REVISION NO : 1
 CONTRACT NO : 006717 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL1848
 HWY : SR 024,097,223,241,261,410,821
 TITLE : SCR SEAL 2004

BIDS OPENED ON : Feb 12 2004

AWARDED ON : Feb 17 2004

04B013
 PROJECT : STP-9999(410)
 COUNTY(S) : BENTON, COLUMBIA, KITTITAS, YAKIMA

----- LOW BIDDER -----	----- 2ND BIDDER -----
CENTRAL OREGON PAVERS, INC.	SUPERIOR PAVING CO.
255 SE BLACK BUTTE BLVD	2000 E BEECH ST
97756-2324	98901-2147
REDMOND OR 977560160	YAKIMA WA 989091268
CONTRACTOR NUMBER : 100443	CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
39	PLASTIC CROSSWALK LINE						
	160.0000	S.F.	5.0000	5.0700	1.40%	8.0000	60.00%
			800.00	811.20	11.20	1,280.00	480.00
40	PLASTIC STOP LINE						
	855.0000	L.F.	7.0000	9.8100	40.14%	8.7500	25.00%
			5,985.00	8,387.55	2,402.55	7,481.25	1,496.25
41	PLASTIC TRAFFIC ARROW						
	4.0000	EACH	110.0000	76.1300	-30.79%	130.0000	18.18%
			440.00	304.52	-135.48	520.00	80.00
42	PLASTIC RAILROAD CROSSING SYMBOL						
	2.0000	EACH	560.0000	506.7000	-9.52%	575.0000	2.68%
			1,120.00	1,013.40	-106.60	1,150.00	30.00
43	TEMPORARY PAVEMENT MARKING						
	68.7900	MI.	325.0000	335.0000	3.08%	350.0000	7.69%
			22,356.75	23,044.65	687.90	24,076.50	1,719.75
44	PERMANENT SIGNING						
		L.S.			-15.91%		-3.75%
			98,700.00	82,999.00	-15,701.00	95,000.00	-3,700.00
45	TEMPORARY TRAFFIC CONTROL DEVICES						
		L.S.			-61.73%		81.18%
			4,250.00	1,626.30	-2,623.70	7,700.00	3,450.00
46	CONTRACTOR PILOTED TRAFFIC CONTROL						
	361.0000	HR	33.0000	36.5000	10.61%	34.5000	4.55%
			11,913.00	13,176.50	1,263.50	12,454.50	541.50
47	TRAFFIC CONTROL LABOR						
	2820.0000	HR	32.0000	34.3000	7.19%	32.5000	1.56%
			90,240.00	96,726.00	6,486.00	91,650.00	1,410.00
48	TRAFFIC CONTROL VEHICLE						
	70.0000	DAY	55.0000	72.4000	31.64%	58.0000	5.45%
			3,850.00	5,068.00	1,218.00	4,060.00	210.00
49	TRAFFIC CONTROL SUPERVISOR						
	731.0000	HR	34.0000	37.1000	9.12%	35.0000	2.94%
			24,854.00	27,120.10	2,266.10	25,585.00	731.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/09/2004
TIME: 07:44

PS&E JOB NO : 04B013 REVISION NO : 1
CONTRACT NO : 006717 REGION NO : 2
VERSION NO : 2 WORK ORDER# : XL1848
HWY : SR 024,097,223,241,261,410,821
TITLE : SCR SEAL 2004

BIDS OPENED ON : Feb 12 2004
AWARDED ON : Feb 17 2004

04B013
PROJECT : STP-9999(410)
COUNTY(S) : BENTON,COLUMBIA,KITTITAS,YAKIMA

----- LOW BIDDER -----	----- 2ND BIDDER -----
CENTRAL OREGON PAVERS, INC. 255 SE BLACK BUTTE BLVD 97756-2324 REDMOND OR 977560160 CONTRACTOR NUMBER : 100443	SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
50	CONSTRUCTION SIGNS CLASS A						
	3444.0000	S.F.	8.0000	7.5000	-6.25 %	5.5000	-31.25 %
			27,552.00	25,830.00	-1,722.00	18,942.00	-8,610.00
OTHER ITEMS							
51	ROADSIDE CLEANUP						
		EST.	4,400.00	4,400.00	0.00 %	4,400.00	0.00 %
52	REIMBURSEMENT FOR THIRD PARTY DAMAGE						
		EST.	5.00	5.00	0.00 %	5.00	0.00 %
53	MINOR CHANGE						
		CALC	-1.00	-1.00	0.00 %	-1.00	0.00 %
54	SPCC PLAN						
		L.S.	750.00	1,500.00	100.00 %	1,000.00	33.33 %
CONTRACT TOTAL			\$1,855,236.20	\$1,883,794.77	1.54%	\$1,933,729.85	4.23%
BASE TOTAL			\$1,855,236.20	\$1,883,794.77	1.54%	\$1,933,729.85	4.23%