

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045 REVISION NO :
 CONTRACT NO : 006904 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2124
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 O4A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRANSTECH ELECTRIC, INC.	SIGNAL ELECTRIC INC.	VALLEY ELECTRIC CO. OF MT. VER	
9012 S 208TH ST - 98031-1210	1001 3RD AVE S	1100 MERRILL CREEK PARKWAY	
P O BOX 7429	98032-6102		
KENT WA 980420043	KENT WA 980646209	EVERETT WA 982037120	
CONTRACTOR NUMBER : 100051	CONTRACTOR NUMBER : 766700	CONTRACTOR NUMBER : 100498	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	
PREPARATION										
1	MOBILIZATION	L.S.				0.52 %		-34.86 %		24.65 %
			24,870.00	25,000.00	130.00		16,200.00	-8,670.00	31,000.00	6,130.00
2	REMOVING TRAFFIC CURB									
	4.0000	L.F.	15.0000	10.0000	-33.33 %		30.0000	100.00 %	36.0000	140.00 %
			60.00	40.00	-20.00		120.00	60.00	144.00	84.00
3	REMOVING GUARDRAIL									
	95.0000	L.F.	5.0000	9.0000	80.00 %		8.6100	72.20 %	6.0000	20.00 %
			475.00	855.00	380.00		817.95	342.95	570.00	95.00
4	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	250.0000	185.0000	-26.00 %		178.5000	-28.60 %	366.0000	46.40 %
			500.00	370.00	-130.00		357.00	-143.00	732.00	232.00
5	REMOVING GUIDE POST									
	5.0000	EACH	15.0000	7.7500	-48.33 %		7.3500	-51.00 %	12.0000	-20.00 %
			75.00	38.75	-36.25		36.75	-38.25	60.00	-15.00
6	REMOVING PAINT LINE									
	283.0000	L.F.	2.0000	1.1000	-45.00 %		0.6900	-65.50 %	2.0000	0.00 %
			566.00	311.30	-254.70		195.27	-370.73	566.00	0.00
7	REMOVING PAINTED TRAFFIC MARKING									
	1.0000	EACH	100.0000	110.0000	10.00 %		57.7500	-42.25 %	125.0000	25.00 %
			100.00	110.00	10.00		57.75	-42.25	125.00	25.00
8	REMOVING TRAFFIC SIGNAL SHAFT OBSTRUCTIONS									
	EST.				0.00 %			0.00 %		0.00 %
			1,000.00	1,000.00			1,000.00		1,000.00	
GRADING										
9	GRAVEL BORROW INCL. HAUL									
	3.2000	C.Y.	50.0000	100.0000	100.00 %		40.0000	-20.00 %	60.0000	20.00 %
			160.00	320.00	160.00		128.00	-32.00	192.00	32.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045 REVISION NO :
 CONTRACT NO : 006904 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2124
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 04A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRANSTECH ELECTRIC, INC.	SIGNAL ELECTRIC INC.	VALLEY ELECTRIC CO. OF MT. VER	
9012 S 208TH ST - 98031-1210	1001 3RD AVE S	1100 MERRILL CREEK PARKWAY	
P O BOX 7429	98032-6102		
KENT WA 980420043	KENT WA 980646209	EVERETT WA 982037120	
CONTRACTOR NUMBER : 100051	CONTRACTOR NUMBER : 766700	CONTRACTOR NUMBER : 100498	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.
EROSION CONTROL AND PLANTING									
10	ESC LEAD								
	2.0000	DAY	200.0000	100.0000	-50.00 %	60.0000	-70.00 %	800.0000	300.00 %
			400.00	200.00	-200.00	120.00	-280.00	1,600.00	1,200.00
11	SEEDING, FERTILIZING, AND MULCHING								
	520.0000	S.Y.	3.0000	2.0000	-33.33 %	1.2500	-58.33 %	1.2500	-58.33 %
			1,560.00	1,040.00	-520.00	650.00	-910.00	650.00	-910.00
12	INLET PROTECTION								
	2.0000	EACH	250.0000	50.0000	-80.00 %	45.0000	-82.00 %	125.0000	-50.00 %
			500.00	100.00	-400.00	90.00	-410.00	250.00	-250.00
13	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00	
TRAFFIC									
14	TYPE C PRECAST TRAFFIC CURB								
	226.0000	L.F.	12.0000	13.0000	8.33 %	12.6000	5.00 %	15.0000	25.00 %
			2,712.00	2,938.00	226.00	2,847.60	135.60	3,390.00	678.00
15	PAINTED TRAFFIC CURB								
	566.0000	L.F.	2.0000	1.1000	-45.00 %	1.0500	-47.50 %	1.5000	-25.00 %
			1,132.00	622.60	-509.40	594.30	-537.70	849.00	-283.00
16	BEAM GUARDRAIL TYPE 1								
	50.0000	L.F.	20.0000	54.0000	170.00 %	51.6100	158.05 %	73.0000	265.00 %
			1,000.00	2,700.00	1,700.00	2,580.50	1,580.50	3,650.00	2,650.00
17	BEAM GUARDRAIL TRANSITION SECTION TYPE 4								
	2.0000	EACH	1,200.0000	1,300.0000	8.33 %	1,249.5000	4.13 %	1,461.0000	21.75 %
			2,400.00	2,600.00	200.00	2,499.00	99.00	2,922.00	522.00
18	BEAM GUARDRAIL FLARED TERMINAL								
	2.0000	EACH	2,000.0000	3,100.0000	55.00 %	2,955.7500	47.79 %	3,530.0000	76.50 %
			4,000.00	6,200.00	2,200.00	5,911.50	1,911.50	7,060.00	3,060.00
19	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	6,000.0000	2,750.0000	-54.17 %	8,000.0000	33.33 %	3,043.0000	-49.28 %
			12,000.00	5,500.00	-6,500.00	16,000.00	4,000.00	6,086.00	-5,914.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045
 CONTRACT NO : 006904
 VERSION NO : 2
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 04A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL2124

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRANSTech ELECTRIC, INC.	SIGNAL ELECTRIC INC.	VALLEY ELECTRIC CO. OF MT. VER	
9012 S 208TH ST - 98031-1210	1001 3RD AVE S	1100 MERRILL CREEK PARKWAY	
P O BOX 7429	98032-6102		
KENT WA 980420043	KENT WA 980646209	EVERETT WA 982037120	
CONTRACTOR NUMBER : 100051	CONTRACTOR NUMBER : 766700	CONTRACTOR NUMBER : 100498	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
20	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	70.0000	HR		50.0000	46.0000	-8.00 %	45.0000	-10.00 %	50.0000	0.00 %
				3,500.00	3,220.00	-280.00	3,150.00	-350.00	3,500.00	0.00
21	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.					0.00 %		0.00 %		0.00 %
				5,000.00	5,000.00		5,000.00		5,000.00	
22	FLEXIBLE GUIDE POST									
	15.0000	EACH		30.0000	25.7500	-14.17 %	25.0000	-16.67 %	40.0000	33.33 %
				450.00	386.25	-63.75	375.00	-75.00	600.00	150.00
23	PLASTIC LINE									
	216.0000	L.F.		2.0000	2.2000	10.00 %	2.1000	5.00 %	2.5000	25.00 %
				432.00	475.20	43.20	453.60	21.60	540.00	108.00
24	PLASTIC WIDE LINE									
	228.0000	L.F.		5.0000	3.3000	-34.00 %	2.6300	-47.40 %	4.0000	-20.00 %
				1,140.00	752.40	-387.60	599.64	-540.36	912.00	-228.00
25	PLASTIC STOP LINE									
	37.0000	L.F.		5.0000	11.0000	120.00 %	14.7000	194.00 %	12.0000	140.00 %
				185.00	407.00	222.00	543.90	358.90	444.00	259.00
26	PLASTIC TRAFFIC ARROW									
	2.0000	EACH		125.0000	165.0000	32.00 %	131.2500	5.00 %	183.0000	46.40 %
				250.00	330.00	80.00	262.50	12.50	366.00	116.00
27	PLASTIC YIELD LINE TRIANGLE									
	6.0000	EACH		60.0000	82.5000	37.50 %	68.2500	13.75 %	91.0000	51.67 %
				360.00	495.00	135.00	409.50	49.50	546.00	186.00
28	PERMANENT SIGNING									
		L.S.				30.39 %		-39.11 %		-66.58 %
				7,650.00	9,975.00	2,325.00	4,658.00	-2,992.00	2,557.00	-5,093.00
29	TRAFFIC SIGNAL CONTROL SYSTEM SAC 1232									
		L.S.				34.25 %		39.62 %		37.93 %
				22,570.00	30,300.00	7,730.00	31,512.00	8,942.00	31,131.00	8,561.00
30	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAC 1232									
		L.S.				-9.88 %		-2.02 %		15.62 %
				66,600.00	60,020.00	-6,580.00	65,256.00	-1,344.00	77,000.00	10,400.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045
 CONTRACT NO : 006904
 VERSION NO : 2
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 O4A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL2124

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRANSTech ELECTRIC, INC.	SIGNAL ELECTRIC INC.	VALLEY ELECTRIC CO. OF MT. VER	
9012 S 208TH ST - 98031-1210	1001 3RD AVE S	1100 MERRILL CREEK PARKWAY	
P O BOX 7429	98032-6102		
KENT WA 980420043	KENT WA 980646209	EVERETT WA 982037120	
CONTRACTOR NUMBER : 100051	CONTRACTOR NUMBER : 766700	CONTRACTOR NUMBER : 100498	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
31	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.				12.80 %		2.91 %		-44.23 %
			14,340.00	16,175.00	1,835.00		14,757.00	417.00	7,997.00	-6,343.00
32	COMMUNICATION CONDUIT SYSTEM	L.S.				339.00 %		174.88 %		649.00 %
			2,500.00	10,975.00	8,475.00		6,872.00	4,372.00	18,725.00	16,225.00
33	COMMUNICATION CABLE AND INTERFACE	L.S.				-10.69 %		27.23 %		44.82 %
			16,235.00	14,500.00	-1,735.00		20,655.00	4,420.00	23,512.00	7,277.00
34	VIDEO,VOICE & DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.				-13.15 %		92.12 %		-27.42 %
			12,780.00	11,100.00	-1,680.00		24,553.00	11,773.00	9,276.00	-3,504.00
35	DIRECTIONAL BORING	L.F.				-14.29 %		57.14 %		51.43 %
	200.0000		35.0000	30.0000	-1,000.00		55.0000	57.14 %	53.0000	51.43 %
			7,000.00	6,000.00	-1,000.00		11,000.00	4,000.00	10,600.00	3,600.00
36	SEQUENTIAL ARROW SIGN	HR				-56.00 %		-20.00 %		-50.00 %
	350.0000		5.0000	2.2000	-980.00		4.0000	-20.00 %	2.5000	-50.00 %
			1,750.00	770.00			1,400.00	-350.00	875.00	-875.00
37	PORTABLE CHANGEABLE MESSAGE SIGN	EACH				-61.50 %		-60.00 %		-57.38 %
	1.0000		5,000.0000	1,925.0000	-3,075.00		2,000.0000	-3,000.00	2,131.0000	-2,869.00
			5,000.00	1,925.00			2,000.00		2,131.00	
38	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR				-56.00 %		-20.00 %		-50.00 %
	720.0000		5.0000	2.2000	-2,016.00		4.0000	-20.00 %	2.5000	-50.00 %
			3,600.00	1,584.00			2,880.00	-720.00	1,800.00	-1,800.00
39	OTHER TEMPORARY TRAFFIC CONTROL	L.S.				-61.14 %		-65.22 %		21.04 %
			27,600.00	10,725.00	-16,875.00		9,600.00	-18,000.00	33,407.00	5,807.00
40	TRAFFIC CONTROL SUPERVISOR	HR				21.00 %		12.50 %		35.00 %
	240.0000		40.0000	48.4000	2,016.00		45.0000	1,200.00	54.0000	3,360.00
			9,600.00	11,616.00			10,800.00		12,960.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045
 CONTRACT NO : 006904
 VERSION NO : 2
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 04A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL2124

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRANSTECH ELECTRIC, INC.	SIGNAL ELECTRIC INC.	VALLEY ELECTRIC CO. OF MT. VER	
9012 S 208TH ST - 98031-1210	1001 3RD AVE S	1100 MERRILL CREEK PARKWAY	
P O BOX 7429	98032-6102		
KENT WA 980420043	KENT WA 980646209	EVERETT WA 982037120	
CONTRACTOR NUMBER : 100051	CONTRACTOR NUMBER : 766700	CONTRACTOR NUMBER : 100498	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
41	CONSTRUCTION SIGNS CLASS A								
	264.0000	S.F.	15.0000	16.5000	10.00 %	10.0000	-33.33 %	18.0000	20.00 %
			3,960.00	4,356.00	396.00	2,640.00	-1,320.00	4,752.00	792.00
OTHER ITEMS									
42	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00		3,000.00	
43	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
44	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
45	SPCC PLAN								
		L.S.			-62.50 %		-25.00 %		-39.10 %
			2,000.00	750.00	-1,250.00	1,500.00	-500.00	1,218.00	-782.00
CONTRACT TOTAL			\$273,016.00	\$256,786.50	-5.94%	\$276,086.76	1.12%	\$315,699.00	15.63%
BASE TOTAL			\$273,016.00	\$256,786.50	-5.94%	\$276,086.76	1.12%	\$315,699.00	15.63%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045
 CONTRACT NO : 006904
 VERSION NO : 2
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 O4A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL2124

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----
	MCCANDLISH ELECTRIC, INC.			TOTEM ELECTRIC OF TACOMA, INC.	
	3014 GS CENTER ROAD STE D			2332 S JEFFERSON AVE	
				98402-1405	
	WENATCHEE WA 988019041			TACOMA WA 984011093	
	CONTRACTOR NUMBER : 100279			CONTRACTOR NUMBER : 826550	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			0.52 %		28.67 %
			24,870.00	25,000.00	130.00	32,000.00	7,130.00
2	REMOVING TRAFFIC CURB						
	4.0000	L.F.	15.0000	100.0000	566.67 %	15.0000	0.00 %
			60.00	400.00	340.00	60.00	0.00
3	REMOVING GUARDRAIL						
	95.0000	L.F.	5.0000	7.0000	40.00 %	8.6000	72.00 %
			475.00	665.00	190.00	817.00	342.00
4	REMOVING GUARDRAIL ANCHOR						
	2.0000	EACH	250.0000	400.0000	60.00 %	178.5000	-28.60 %
			500.00	800.00	300.00	357.00	-143.00
5	REMOVING GUIDE POST						
	5.0000	EACH	15.0000	15.0000	0.00 %	7.4000	-50.67 %
			75.00	75.00	0.00	37.00	-38.00
6	REMOVING PAINT LINE						
	283.0000	L.F.	2.0000	1.0000	-50.00 %	0.7000	-65.00 %
			566.00	283.00	-283.00	198.10	-367.90
7	REMOVING PAINTED TRAFFIC MARKING						
	1.0000	EACH	100.0000	75.0000	-25.00 %	58.0000	-42.00 %
			100.00	75.00	-25.00	58.00	-42.00
8	REMOVING TRAFFIC SIGNAL SHAFT OBSTRUCTIONS						
		EST.			0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00	
GRADING							
9	GRAVEL BORROW INCL. HAUL						
	3.2000	C.Y.	50.0000	50.0000	0.00 %	77.5000	55.00 %
			160.00	160.00	0.00	248.00	88.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045
 CONTRACT NO : 006904
 VERSION NO : 2
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 O4A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL2124

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

	4TH BIDDER	5TH BIDDER
MCCANDLISH ELECTRIC, INC.	TOTEM ELECTRIC OF TACOMA, INC.	
3014 GS CENTER ROAD STE D	2332 S JEFFERSON AVE	
	98402-1405	
WENATCHEE WA 988019041	TACOMA WA 984011093	
CONTRACTOR NUMBER : 100279	CONTRACTOR NUMBER : 826550	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.
	EROSION CONTROL AND PLANTING						
10	ESC LEAD						
	2.0000	DAY	200.0000	50.0000	-75.00 %	130.0000	-35.00 %
			400.00	100.00	-300.00	260.00	-140.00
11	SEEDING, FERTILIZING, AND MULCHING						
	520.0000	S.Y.	3.0000	2.5000	-16.67 %	3.0000	0.00 %
			1,560.00	1,300.00	-260.00	1,560.00	0.00
12	INLET PROTECTION						
	2.0000	EACH	250.0000	250.0000	0.00 %	75.0000	-70.00 %
			500.00	500.00	0.00	150.00	-350.00
13	EROSION/WATER POLLUTION CONTROL						
	EST.				0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00	
	TRAFFIC						
14	TYPE C PRECAST TRAFFIC CURB						
	226.0000	L.F.	12.0000	16.0000	33.33 %	12.6000	5.00 %
			2,712.00	3,616.00	904.00	2,847.60	135.60
15	PAINTED TRAFFIC CURB						
	566.0000	L.F.	2.0000	1.5000	-25.00 %	1.0500	-47.50 %
			1,132.00	849.00	-283.00	594.30	-537.70
16	BEAM GUARDRAIL TYPE 1						
	50.0000	L.F.	20.0000	80.0000	300.00 %	51.6000	158.00 %
			1,000.00	4,000.00	3,000.00	2,580.00	1,580.00
17	BEAM GUARDRAIL TRANSITION SECTION TYPE 4						
	2.0000	EACH	1,200.0000	1,600.0000	33.33 %	1,249.5000	4.13 %
			2,400.00	3,200.00	800.00	2,499.00	99.00
18	BEAM GUARDRAIL FLARED TERMINAL						
	2.0000	EACH	2,000.0000	3,500.0000	75.00 %	2,956.0000	47.80 %
			4,000.00	7,000.00	3,000.00	5,912.00	1,912.00
19	TRUCK-MOUNTED IMPACT ATTENUATOR						
	2.0000	EACH	6,000.0000	3,000.0000	-50.00 %	2,800.0000	-53.33 %
			12,000.00	6,000.00	-6,000.00	5,600.00	-6,400.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045
 CONTRACT NO : 006904
 VERSION NO : 2
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 O4A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL2124

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

	4TH BIDDER	5TH BIDDER
MCCANDLISH ELECTRIC, INC.	TOTEM ELECTRIC OF TACOMA, INC.	
3014 GS CENTER ROAD STE D	2332 S JEFFERSON AVE	
	98402-1405	
WENATCHEE WA 988019041	TACOMA WA 984011093	
CONTRACTOR NUMBER : 100279	CONTRACTOR NUMBER : 826550	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC								
20	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	70.0000	HR	50.0000	55.0000	10.00 %	45.0000	-10.00 %	
			3,500.00	3,850.00	350.00	3,150.00	-350.00	
21	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
22	FLEXIBLE GUIDE POST							
	15.0000	EACH	30.0000	40.0000	33.33 %	24.8000	-17.33 %	
			450.00	600.00	150.00	372.00	-78.00	
23	PLASTIC LINE							
	216.0000	L.F.	2.0000	3.0000	50.00 %	2.1000	5.00 %	
			432.00	648.00	216.00	453.60	21.60	
24	PLASTIC WIDE LINE							
	228.0000	L.F.	5.0000	3.5000	-30.00 %	2.6500	-47.00 %	
			1,140.00	798.00	-342.00	604.20	-535.80	
25	PLASTIC STOP LINE							
	37.0000	L.F.	5.0000	20.0000	300.00 %	14.7000	194.00 %	
			185.00	740.00	555.00	543.90	358.90	
26	PLASTIC TRAFFIC ARROW							
	2.0000	EACH	125.0000	160.0000	28.00 %	131.6500	5.32 %	
			250.00	320.00	70.00	263.30	13.30	
27	PLASTIC YIELD LINE TRIANGLE							
	6.0000	EACH	60.0000	100.0000	66.67 %	68.0000	13.33 %	
			360.00	600.00	240.00	408.00	48.00	
28	PERMANENT SIGNING							
		L.S.			4.58 %		33.33 %	
			7,650.00	8,000.00	350.00	10,200.00	2,550.00	
29	TRAFFIC SIGNAL CONTROL SYSTEM SAC 1232							
		L.S.			41.78 %		38.68 %	
			22,570.00	32,000.00	9,430.00	31,300.00	8,730.00	
30	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAC 1232							
		L.S.			65.17 %		41.74 %	
			66,600.00	110,000.00	43,400.00	94,400.00	27,800.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045
 CONTRACT NO : 006904
 VERSION NO : 2
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 04A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL2124

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
MCCANDLISH ELECTRIC, INC.	TOTEM ELECTRIC OF TACOMA, INC.
3014 GS CENTER ROAD STE D	2332 S JEFFERSON AVE
	98402-1405
WENATCHEE WA 988019041	TACOMA WA 984011093
CONTRACTOR NUMBER : 100279	CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC								
31	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.				4.60 %		17.85 %
			14,340.00	15,000.00	660.00		16,900.00	2,560.00
32	COMMUNICATION CONDUIT SYSTEM	L.S.				460.00 %		628.00 %
			2,500.00	14,000.00	11,500.00		18,200.00	15,700.00
33	COMMUNICATION CABLE AND INTERFACE	L.S.				13.95 %		56.45 %
			16,235.00	18,500.00	2,265.00		25,400.00	9,165.00
34	VIDEO,VOICE & DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.				87.79 %		123.00 %
			12,780.00	24,000.00	11,220.00		28,500.00	15,720.00
35	DIRECTIONAL BORING	L.F.				42.86 %		120.00 %
	200.0000		35.0000	50.0000			77.0000	
			7,000.00	10,000.00	3,000.00		15,400.00	8,400.00
36	SEQUENTIAL ARROW SIGN	HR				0.00 %		-40.00 %
	350.0000		5.0000	5.0000			3.0000	
			1,750.00	1,750.00	0.00		1,050.00	-700.00
37	PORTABLE CHANGEABLE MESSAGE SIGN	EACH				-50.00 %		-56.00 %
	1.0000		5,000.0000	2,500.0000			2,200.0000	
			5,000.00	2,500.00	-2,500.00		2,200.00	-2,800.00
38	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR				-40.00 %		-40.00 %
	720.0000		5.0000	3.0000			3.0000	
			3,600.00	2,160.00	-1,440.00		2,160.00	-1,440.00
39	OTHER TEMPORARY TRAFFIC CONTROL	L.S.				-27.54 %		-48.37 %
			27,600.00	20,000.00	-7,600.00		14,250.00	-13,350.00
40	TRAFFIC CONTROL SUPERVISOR	HR				12.50 %		5.00 %
	240.0000		40.0000	45.0000			42.0000	
			9,600.00	10,800.00	1,200.00		10,080.00	480.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 12/22/2004

TIME: 14:04

PS&E JOB NO : 04A045
 CONTRACT NO : 006904
 VERSION NO : 2
 HWY : SR 005
 TITLE : I 5
 SB ON RAMP FROM BROADWAY TO CD
 SIGNALIZATION
 O4A045
 PROJECT : IM-0054 (256)
 COUNTY(S) : SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL2124

BIDS OPENED ON : Feb 9 2005

AWARDED ON : Feb 14 2005

	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MCCANDLISH ELECTRIC, INC.	TOTEM ELECTRIC OF TACOMA, INC.	
3014 GS CENTER ROAD STE D	2332 S JEFFERSON AVE	
	98402-1405	
WENATCHEE WA 988019041	TACOMA WA 984011093	
CONTRACTOR NUMBER : 100279	CONTRACTOR NUMBER : 826550	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC								
41	CONSTRUCTION SIGNS CLASS A							
	264.0000	S.F.		15.0000	20.0000	33.33 %	15.0000	0.00 %
				3,960.00	5,280.00	1,320.00	3,960.00	0.00
OTHER ITEMS								
42	ROADSIDE CLEANUP							
		EST.				0.00 %		0.00 %
				3,000.00	3,000.00		3,000.00	
43	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.				0.00 %		0.00 %
				5.00	5.00		5.00	
44	MINOR CHANGE							
		CALC				0.00 %		0.00 %
				-1.00	-1.00		-1.00	
45	SPCC PLAN							
		L.S.				-50.00 %		-37.50 %
				2,000.00	1,000.00	-1,000.00	1,250.00	-750.00
CONTRACT TOTAL				<u>\$273,016.00</u>	<u>\$347,573.00</u>	<u>27.31%</u>	<u>\$347,827.00</u>	<u>27.40%</u>
BASE TOTAL				<u>\$273,016.00</u>	<u>\$347,573.00</u>	<u>27.31%</u>	<u>\$347,827.00</u>	<u>27.40%</u>