

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 01/24/2017

TIME: 15:45

PS&E JOB NO : 16A023  
 CONTRACT NO : 009017  
 VERSION NO : 3  
 HWY : SR 525  
 TITLE : SR 525  
 SB ALDERWOOD MALL PKWY  
 INTERSECTION IMPROVEMENTS  
 16A023 REVISED 1-24-2017  
 PROJECT : NHPP-0525(039)  
 COUNTY(S) : SNOHOMISH

REVISION NO :

REGION NO : 1

WORK ORDER# : XL4909

BIDS OPENED ON : Feb 8 2017

AWARDED ON : Feb 14 2017

| ----- LOW BIDDER -----                                                                                                   | ----- 2ND BIDDER -----                                                                                 | ----- 3RD BIDDER -----                                                                               |
|--------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------|
| TOTEM ELECTRIC OF TACOMA, INC<br>2332 S JEFFERSON AVE<br>98402-1405<br>TACOMA WA 984011093<br>CONTRACTOR NUMBER : 826550 | TAYLOR'S EXCAVATORS INC<br>3134 268TH STREET NW<br>STANWOOD WA 982924531<br>CONTRACTOR NUMBER : 100749 | COLACURCIO BROTHERS, INC.<br>3287 "H" STREET RD<br>BLAINE WA 982309206<br>CONTRACTOR NUMBER : 100404 |

| ITEM NO.        | ITEM DESCRIPTION<br>EST. QUANTITY     | UNIT<br>MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-----------------|---------------------------------------|--------------|-------------------------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| PREPARATION     |                                       |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 1               | MOBILIZATION                          | L.S.         |                                                 |                                 | 2.58 %                |                                 | 44.87 %               |                                 | 54.53 %               |
|                 |                                       |              | 51,769.00                                       | 53,107.00                       | 1,338.00              | 75,000.00                       | 23,231.00             | 80,000.00                       | 28,231.00             |
| 2               | REMOVING CEMENT CONC. SIDEWALK        |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 62.0000                               | S.Y.         | 50.0000                                         | 79.0000                         | 58.00 %               | 100.0000                        | 100.00 %              | 16.0000                         | -68.00 %              |
|                 |                                       |              | 3,100.00                                        | 4,898.00                        | 1,798.00              | 6,200.00                        | 3,100.00              | 992.00                          | -2,108.00             |
| 3               | REMOVING CEMENT CONC. CURB AND GUTTER |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 72.0000                               | L.F.         | 18.0000                                         | 29.0000                         | 61.11 %               | 20.0000                         | 11.11 %               | 7.5000                          | -58.33 %              |
|                 |                                       |              | 1,296.00                                        | 2,088.00                        | 792.00                | 1,440.00                        | 144.00                | 540.00                          | -756.00               |
| 4               | REMOVING MISCELLANEOUS TRAFFIC ITEM   |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |                                       | L.S.         |                                                 |                                 | 51.34 %               |                                 | 200.00 %              |                                 | 120.00 %              |
|                 |                                       |              | 5,000.00                                        | 7,567.00                        | 2,567.00              | 15,000.00                       | 10,000.00             | 11,000.00                       | 6,000.00              |
| GRADING         |                                       |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 5               | ROADWAY EXCAVATION INCL. HAUL         |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 7.0000                                | C.Y.         | 120.0000                                        | 132.0000                        | 10.00 %               | 200.0000                        | 66.67 %               | 110.0000                        | -8.33 %               |
|                 |                                       |              | 840.00                                          | 924.00                          | 84.00                 | 1,400.00                        | 560.00                | 770.00                          | -70.00                |
| SURFACING       |                                       |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 6               | CRUSHED SURFACING BASE COURSE         |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 3.0000                                | C.Y.         | 120.0000                                        | 74.0000                         | -38.33 %              | 300.0000                        | 150.00 %              | 270.0000                        | 125.00 %              |
|                 |                                       |              | 360.00                                          | 222.00                          | -138.00               | 900.00                          | 540.00                | 810.00                          | 450.00                |
| HOT MIX ASPHALT |                                       |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 7               | HMA CL. 1/2 IN. PG 64-22              |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 12.0000                               | TON          | 200.0000                                        | 641.0000                        | 220.50 %              | 160.0000                        | -20.00 %              | 300.0000                        | 50.00 %               |
|                 |                                       |              | 2,400.00                                        | 7,692.00                        | 5,292.00              | 1,920.00                        | -480.00               | 3,600.00                        | 1,200.00              |

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 01/24/2017

TIME: 15:45

PS&E JOB NO : 16A023  
 CONTRACT NO : 009017  
 VERSION NO : 3  
 HWY : SR 525  
 TITLE : SR 525  
 SB ALDERWOOD MALL PKWY  
 INTERSECTION IMPROVEMENTS  
 16A023 REVISED 1-24-2017  
 PROJECT : NHPP-0525(039)  
 COUNTY(S) : SNOHOMISH

REVISION NO :  
 REGION NO : 1  
 WORK ORDER# : XL4909

BIDS OPENED ON : Feb 8 2017

AWARDED ON : Feb 14 2017

|                               | ----- LOW BIDDER -----     | ----- 2ND BIDDER -----     | ----- 3RD BIDDER ----- |
|-------------------------------|----------------------------|----------------------------|------------------------|
| TOTEM ELECTRIC OF TACOMA, INC | TAYLOR'S EXCAVATORS INC    | COLACURCIO BROTHERS, INC.  |                        |
| 2332 S JEFFERSON AVE          | 3134 268TH STREET NW       | 3287 "H" STREET RD         |                        |
| 98402-1405                    |                            |                            |                        |
| TACOMA WA 984011093           | STANWOOD WA 982924531      | BLAINE WA 982309206        |                        |
| CONTRACTOR NUMBER : 826550    | CONTRACTOR NUMBER : 100749 | CONTRACTOR NUMBER : 100404 |                        |

| ITEM NO.                              | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|---------------------------------------|--------------------------------------|-----------|-------------------------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| EROSION CONTROL AND ROADSIDE PLANTING |                                      |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 8                                     | ESC LEAD                             |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 16.0000                              | DAY       | 100.0000                                        | 368.0000                        | 268.00 %              | 100.0000                        | 0.00 %                | 90.0000                         | -10.00 %              |
|                                       |                                      |           | 1,600.00                                        | 5,888.00                        | 4,288.00              | 1,600.00                        | 0.00                  | 1,440.00                        | -160.00               |
| 9                                     | INLET PROTECTION                     |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 12.0000                              | EACH      | 125.0000                                        | 110.0000                        | -12.00 %              | 70.0000                         | -44.00 %              | 90.0000                         | -28.00 %              |
|                                       |                                      |           | 1,500.00                                        | 1,320.00                        | -180.00               | 840.00                          | -660.00               | 1,080.00                        | -420.00               |
| 10                                    | STREET CLEANING                      |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 30.0000                              | HR        | 150.0000                                        | 253.0000                        | 68.67 %               | 160.0000                        | 6.67 %                | 170.0000                        | 13.33 %               |
|                                       |                                      |           | 4,500.00                                        | 7,590.00                        | 3,090.00              | 4,800.00                        | 300.00                | 5,100.00                        | 600.00                |
| 11                                    | WATTLE                               |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 370.0000                             | L.F.      | 5.0000                                          | 11.0000                         | 120.00 %              | 3.0000                          | -40.00 %              | 4.0000                          | -20.00 %              |
|                                       |                                      |           | 1,850.00                                        | 4,070.00                        | 2,220.00              | 1,110.00                        | -740.00               | 1,480.00                        | -370.00               |
| 12                                    | EROSION/WATER POLLUTION CONTROL      |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | EST.                                 |           |                                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|                                       |                                      |           | 7,500.00                                        | 7,500.00                        |                       | 7,500.00                        |                       | 7,500.00                        |                       |
| 13                                    | SEEDING AND FERTILIZING BY HAND      |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 32.0000                              | S.Y.      | 10.0000                                         | 33.0000                         | 230.00 %              | 31.2500                         | 212.50 %              | 15.0000                         | 50.00 %               |
|                                       |                                      |           | 320.00                                          | 1,056.00                        | 736.00                | 1,000.00                        | 680.00                | 480.00                          | 160.00                |
| 14                                    | TOPSOIL TYPE A                       |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 6.0000                               | C.Y.      | 55.0000                                         | 220.0000                        | 300.00 %              | 100.0000                        | 81.82 %               | 136.0000                        | 147.27 %              |
|                                       |                                      |           | 330.00                                          | 1,320.00                        | 990.00                | 600.00                          | 270.00                | 816.00                          | 486.00                |
| 15                                    | HIGH VISIBILITY SILT FENCE           |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 2220.0000                            | L.F.      | 5.0000                                          | 7.0000                          | 40.00 %               | 1.0000                          | -80.00 %              | 4.8000                          | -4.00 %               |
|                                       |                                      |           | 11,100.00                                       | 15,540.00                       | 4,440.00              | 2,220.00                        | -8,880.00             | 10,656.00                       | -444.00               |
| TRAFFIC                               |                                      |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 16                                    | CEMENT CONC. TRAFFIC CURB AND GUTTER |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 52.0000                              | L.F.      | 65.0000                                         | 92.0000                         | 41.54 %               | 50.0000                         | -23.08 %              | 95.0000                         | 46.15 %               |
|                                       |                                      |           | 3,380.00                                        | 4,784.00                        | 1,404.00              | 2,600.00                        | -780.00               | 4,940.00                        | 1,560.00              |
| 17                                    | CEMENT CONC. PEDESTRIAN CURB         |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|                                       | 58.0000                              | L.F.      | 45.0000                                         | 149.0000                        | 231.11 %              | 50.0000                         | 11.11 %               | 94.0000                         | 108.89 %              |
|                                       |                                      |           | 2,610.00                                        | 8,642.00                        | 6,032.00              | 2,900.00                        | 290.00                | 5,452.00                        | 2,842.00              |

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 01/24/2017

TIME: 15:45

PS&E JOB NO : 16A023  
 CONTRACT NO : 009017  
 VERSION NO : 3  
 HWY : SR 525  
 TITLE : SR 525  
 SB ALDERWOOD MALL PKWY  
 INTERSECTION IMPROVEMENTS  
 16A023 REVISED 1-24-2017  
 PROJECT : NHPP-0525(039)  
 COUNTY(S) : SNOHOMISH

REVISION NO :  
 REGION NO : 1  
 WORK ORDER# : XL4909

BIDS OPENED ON : Feb 8 2017

AWARDED ON : Feb 14 2017

| ----- LOW BIDDER -----                                                                                                   | ----- 2ND BIDDER -----                                                                                 | ----- 3RD BIDDER -----                                                                               |
|--------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------|
| TOTEM ELECTRIC OF TACOMA, INC<br>2332 S JEFFERSON AVE<br>98402-1405<br>TACOMA WA 984011093<br>CONTRACTOR NUMBER : 826550 | TAYLOR'S EXCAVATORS INC<br>3134 268TH STREET NW<br>STANWOOD WA 982924531<br>CONTRACTOR NUMBER : 100749 | COLACURCIO BROTHERS, INC.<br>3287 "H" STREET RD<br>BLAINE WA 982309206<br>CONTRACTOR NUMBER : 100404 |

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY     | UNIT<br>MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------|---------------------------------------|--------------|-------------------------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| TRAFFIC  |                                       |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 18       | TRANSPORTABLE ATTENUATOR              |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 4.0000                                | EACH         | 10,000.0000                                     | 5,500.0000                      | -45.00 %              | 4,000.0000                      | -60.00 %              | 5,000.0000                      | -50.00 %              |
|          |                                       |              | 40,000.00                                       | 22,000.00                       | -18,000.00            | 16,000.00                       | -24,000.00            | 20,000.00                       | -20,000.00            |
| 19       | OPERATION OF TRANSPORTABLE ATTENUATOR |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 350.0000                              | HR           | 65.0000                                         | 55.4800                         | -14.65 %              | 62.0000                         | -4.62 %               | 50.0000                         | -23.08 %              |
|          |                                       |              | 22,750.00                                       | 19,418.00                       | -3,332.00             | 21,700.00                       | -1,050.00             | 17,500.00                       | -5,250.00             |
| 20       | REPAIR TRANSPORTABLE ATTENUATOR       |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | EST.                                  |              |                                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|          |                                       |              | 5,000.00                                        | 5,000.00                        |                       | 5,000.00                        |                       | 5,000.00                        |                       |
| 21       | FLEXIBLE GUIDE POST                   |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 15.0000                               | EACH         | 70.0000                                         | 71.5000                         | 2.14 %                | 100.0000                        | 42.86 %               | 90.0000                         | 28.57 %               |
|          |                                       |              | 1,050.00                                        | 1,072.50                        | 22.50                 | 1,500.00                        | 450.00                | 1,350.00                        | 300.00                |
| 22       | PAINT LINE                            |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 2850.0000                             | L.F.         | 1.0000                                          | 1.1000                          | 10.00 %               | 1.5000                          | 50.00 %               | 1.1000                          | 10.00 %               |
|          |                                       |              | 2,850.00                                        | 3,135.00                        | 285.00                | 4,275.00                        | 1,425.00              | 3,135.00                        | 285.00                |
| 23       | PLASTIC WIDE LANE LINE                |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 1010.0000                             | L.F.         | 5.0000                                          | 4.4000                          | -12.00 %              | 4.5000                          | -10.00 %              | 5.0000                          | 0.00 %                |
|          |                                       |              | 5,050.00                                        | 4,444.00                        | -606.00               | 4,545.00                        | -505.00               | 5,050.00                        | 0.00                  |
| 24       | PLASTIC CROSSWALK LINE                |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 130.0000                              | S.F.         | 9.0000                                          | 13.2000                         | 46.67 %               | 13.5000                         | 50.00 %               | 8.5000                          | -5.56 %               |
|          |                                       |              | 1,170.00                                        | 1,716.00                        | 546.00                | 1,755.00                        | 585.00                | 1,105.00                        | -65.00                |
| 25       | PLASTIC STOP LINE                     |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 113.0000                              | L.F.         | 12.0000                                         | 13.2000                         | 10.00 %               | 13.5000                         | 12.50 %               | 11.3000                         | -5.83 %               |
|          |                                       |              | 1,356.00                                        | 1,491.60                        | 135.60                | 1,525.50                        | 169.50                | 1,276.90                        | -79.10                |
| 26       | PLASTIC TRAFFIC ARROW                 |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 7.0000                                | EACH         | 220.0000                                        | 203.5000                        | -7.50 %               | 210.0000                        | -4.55 %               | 150.0000                        | -31.82 %              |
|          |                                       |              | 1,540.00                                        | 1,424.50                        | -115.50               | 1,470.00                        | -70.00                | 1,050.00                        | -490.00               |
| 27       | PLASTIC BICYCLE LANE SYMBOL           |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 2.0000                                | EACH         | 350.0000                                        | 825.0000                        | 135.71 %              | 800.0000                        | 128.57 %              | 225.0000                        | -35.71 %              |
|          |                                       |              | 700.00                                          | 1,650.00                        | 950.00                | 1,600.00                        | 900.00                | 450.00                          | -250.00               |
| 28       | RAISED PAVEMENT MARKER TYPE 1         |              |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 1.3400                                | HUND         | 600.0000                                        | 1,320.0000                      | 120.00 %              | 1,300.0000                      | 116.67 %              | 740.0000                        | 23.33 %               |
|          |                                       |              | 804.00                                          | 1,768.80                        | 964.80                | 1,742.00                        | 938.00                | 991.60                          | 187.60                |

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 01/24/2017

TIME: 15:45

PS&E JOB NO : 16A023  
 CONTRACT NO : 009017  
 VERSION NO : 3  
 HWY : SR 525  
 TITLE : SR 525  
 SB ALDERWOOD MALL PKWY  
 INTERSECTION IMPROVEMENTS  
 16A023 REVISED 1-24-2017  
 PROJECT : NHPP-0525(039)  
 COUNTY(S) : SNOHOMISH

REVISION NO :

REGION NO : 1

WORK ORDER# : XL4909

BIDS OPENED ON : Feb 8 2017

AWARDED ON : Feb 14 2017

| ----- LOW BIDDER -----                                                                                                   | ----- 2ND BIDDER -----                                                                                 | ----- 3RD BIDDER -----                                                                               |
|--------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------|
| TOTEM ELECTRIC OF TACOMA, INC<br>2332 S JEFFERSON AVE<br>98402-1405<br>TACOMA WA 984011093<br>CONTRACTOR NUMBER : 826550 | TAYLOR'S EXCAVATORS INC<br>3134 268TH STREET NW<br>STANWOOD WA 982924531<br>CONTRACTOR NUMBER : 100749 | COLACURCIO BROTHERS, INC.<br>3287 "H" STREET RD<br>BLAINE WA 982309206<br>CONTRACTOR NUMBER : 100404 |

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY      | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------|----------------------------------------|-----------|-------------------------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| TRAFFIC  |                                        |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 29       | RAISED PAVEMENT MARKER TYPE 2          |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 0.8500                                 | HUND      | 800.0000                                        | 1,650.0000                      | 106.25 %              | 1,700.0000                      | 112.50 %              | 740.0000                        | -7.50 %               |
|          |                                        |           | 680.00                                          | 1,402.50                        | 722.50                | 1,445.00                        | 765.00                | 629.00                          | -51.00                |
| 30       | PERMANENT SIGNING                      |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          |                                        | L.S.      |                                                 |                                 | 71.60 %               |                                 | 0.00 %                |                                 | 20.00 %               |
|          |                                        |           | 5,000.00                                        | 8,580.00                        | 3,580.00              | 5,000.00                        | 0.00                  | 6,000.00                        | 1,000.00              |
| 31       | TRAFFIC SIGNAL AND ILLUMINATION SYSTEM |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          |                                        | L.S.      |                                                 |                                 | 41.47 %               |                                 | 76.77 %               |                                 | 61.94 %               |
|          |                                        |           | 198,000.00                                      | 280,102.00                      | 82,102.00             | 350,000.00                      | 152,000.00            | 320,640.00                      | 122,640.00            |
| 32       | SIGNAL INTERCONNECT SYSTEM             |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          |                                        | L.S.      |                                                 |                                 | 39.19 %               |                                 | 78.57 %               |                                 | 138.10 %              |
|          |                                        |           | 42,000.00                                       | 58,461.00                       | 16,461.00             | 75,000.00                       | 33,000.00             | 100,000.00                      | 58,000.00             |
| 33       | DIRECTIONAL BORING                     |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 450.0000                               | L.F.      | 90.0000                                         | 72.4900                         | -19.46 %              | 150.0000                        | 66.67 %               | 134.0000                        | 48.89 %               |
|          |                                        |           | 40,500.00                                       | 32,620.50                       | -7,879.50             | 67,500.00                       | 27,000.00             | 60,300.00                       | 19,800.00             |
| 34       | SEQUENTIAL ARROW SIGN                  |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 600.0000                               | HR        | 5.0000                                          | 2.2000                          | -56.00 %              | 6.0000                          | 20.00 %               | 5.0000                          | 0.00 %                |
|          |                                        |           | 3,000.00                                        | 1,320.00                        | -1,680.00             | 3,600.00                        | 600.00                | 3,000.00                        | 0.00                  |
| 35       | PORTABLE CHANGEABLE MESSAGE SIGN       |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 48.0000                                | HR        | 30.0000                                         | 11.0000                         | -63.33 %              | 250.0000                        | 733.33 %              | 25.0000                         | -16.67 %              |
|          |                                        |           | 1,440.00                                        | 528.00                          | -912.00               | 12,000.00                       | 10,560.00             | 1,200.00                        | -240.00               |
| 36       | OTHER TEMPORARY TRAFFIC CONTROL        |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          |                                        | L.S.      |                                                 |                                 | 24.08 %               |                                 | 20.00 %               |                                 | 164.00 %              |
|          |                                        |           | 12,500.00                                       | 15,510.00                       | 3,010.00              | 15,000.00                       | 2,500.00              | 33,000.00                       | 20,500.00             |
| 37       | FLAGGERS                               |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 20.0000                                | HR        | 60.0000                                         | 55.4900                         | -7.52 %               | 50.0000                         | -16.67 %              | 52.0000                         | -13.33 %              |
|          |                                        |           | 1,200.00                                        | 1,109.80                        | -90.20                | 1,000.00                        | -200.00               | 1,040.00                        | -160.00               |
| 38       | OTHER TRAFFIC CONTROL LABOR            |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 300.0000                               | HR        | 60.0000                                         | 55.4900                         | -7.52 %               | 53.0000                         | -11.67 %              | 54.0000                         | -10.00 %              |
|          |                                        |           | 18,000.00                                       | 16,647.00                       | -1,353.00             | 15,900.00                       | -2,100.00             | 16,200.00                       | -1,800.00             |
| 39       | TRAFFIC CONTROL SUPERVISOR             |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
|          |                                        | L.S.      |                                                 |                                 | -26.02 %              |                                 | -79.17 %              |                                 | -58.33 %              |
|          |                                        |           | 24,000.00                                       | 17,755.00                       | -6,245.00             | 5,000.00                        | -19,000.00            | 10,000.00                       | -14,000.00            |

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 01/24/2017

TIME: 15:45

PS&E JOB NO : 16A023  
 CONTRACT NO : 009017  
 VERSION NO : 3  
 HWY : SR 525  
 TITLE : SR 525  
 SB ALDERWOOD MALL PKWY  
 INTERSECTION IMPROVEMENTS  
 16A023 REVISED 1-24-2017  
 PROJECT : NHPP-0525(039)  
 COUNTY(S) : SNOHOMISH

REVISION NO :

REGION NO : 1

WORK ORDER# : XL4909

BIDS OPENED ON : Feb 8 2017

AWARDED ON : Feb 14 2017

| ----- LOW BIDDER -----                                                                                                   | ----- 2ND BIDDER -----                                                                                 | ----- 3RD BIDDER -----                                                                               |
|--------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------|
| TOTEM ELECTRIC OF TACOMA, INC<br>2332 S JEFFERSON AVE<br>98402-1405<br>TACOMA WA 984011093<br>CONTRACTOR NUMBER : 826550 | TAYLOR'S EXCAVATORS INC<br>3134 268TH STREET NW<br>STANWOOD WA 982924531<br>CONTRACTOR NUMBER : 100749 | COLACURCIO BROTHERS, INC.<br>3287 "H" STREET RD<br>BLAINE WA 982309206<br>CONTRACTOR NUMBER : 100404 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY              | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|------------------------------------------------|-----------|-------------------------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| TRAFFIC     |                                                |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 40          | CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER   | L.S.      |                                                 |                                 | -52.48 %              |                                 | 100.00 %              |                                 | -60.00 %              |
|             |                                                |           | 5,000.00                                        | 2,376.00                        | -2,624.00             | 10,000.00                       | 5,000.00              | 2,000.00                        | -3,000.00             |
| 41          | PEDESTRIAN TRAFFIC CONTROL                     | L.S.      |                                                 |                                 | -40.81 %              |                                 | -20.00 %              |                                 | -6.67 %               |
|             |                                                |           | 15,000.00                                       | 8,878.00                        | -6,122.00             | 12,000.00                       | -3,000.00             | 14,000.00                       | -1,000.00             |
| OTHER ITEMS |                                                |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
| 42          | TYPE B PROGRESS SCHEDULE                       | L.S.      |                                                 |                                 | 10.00 %               |                                 | 0.00 %                |                                 | 0.00 %                |
|             |                                                |           | 5,000.00                                        | 5,500.00                        | 500.00                | 5,000.00                        | 0.00                  | 5,000.00                        | 0.00                  |
| 43          | ROADWAY SURVEYING                              | L.S.      |                                                 |                                 | 208.00 %              |                                 | 120.00 %              |                                 | 120.00 %              |
|             |                                                |           | 5,000.00                                        | 15,400.00                       | 10,400.00             | 11,000.00                       | 6,000.00              | 11,000.00                       | 6,000.00              |
| 44          | ADA FEATURES SURVEYING                         | L.S.      |                                                 |                                 | 120.00 %              |                                 | 150.00 %              |                                 | 200.00 %              |
|             |                                                |           | 2,000.00                                        | 4,400.00                        | 2,400.00              | 5,000.00                        | 3,000.00              | 6,000.00                        | 4,000.00              |
| 45          | CEMENT CONC. SIDEWALK                          | S.Y.      |                                                 |                                 | 13.67 %               |                                 | 33.33 %               |                                 | 26.67 %               |
|             | 9.4000                                         |           | 150.0000                                        | 170.5000                        | 192.70                | 200.0000                        | 470.00                | 190.0000                        | 376.00                |
|             |                                                |           | 1,410.00                                        | 1,602.70                        |                       | 1,880.00                        |                       | 1,786.00                        |                       |
| 46          | CEMENT CONC. CURB RAMP TYPE PARALLEL B         |           |                                                 |                                 | 69.40 %               |                                 | 60.00 %               |                                 | 72.00 %               |
|             | 1.0000                                         | EACH      | 2,500.0000                                      | 4,235.0000                      | 1,735.00              | 4,000.0000                      | 1,500.00              | 4,300.0000                      | 1,800.00              |
|             |                                                |           | 2,500.00                                        | 4,235.00                        |                       | 4,000.00                        |                       | 4,300.00                        |                       |
| 47          | CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A |           |                                                 |                                 | 69.40 %               |                                 | 60.00 %               |                                 | 72.00 %               |
|             | 1.0000                                         | EACH      | 2,500.0000                                      | 4,235.0000                      | 1,735.00              | 4,000.0000                      | 1,500.00              | 4,300.0000                      | 1,800.00              |
|             |                                                |           | 2,500.00                                        | 4,235.00                        |                       | 4,000.00                        |                       | 4,300.00                        |                       |
| 48          | ROADSIDE CLEANUP                               | EST.      |                                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|             |                                                |           | 2,000.00                                        | 2,000.00                        |                       | 2,000.00                        |                       | 2,000.00                        |                       |
| 49          | REIMBURSEMENT FOR THIRD PARTY DAMAGE           | EST.      |                                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|             |                                                |           | 5.00                                            | 5.00                            |                       | 5.00                            |                       | 5.00                            |                       |

DATE: 01/24/2017

TIME: 15:45

**AWARDED ON : Feb 14 2017**

| ----- LOW BIDDER -----                                               | ----- 2ND BIDDER -----                          | ----- 3RD BIDDER -----                          |
|----------------------------------------------------------------------|-------------------------------------------------|-------------------------------------------------|
| TOTEM ELECTRIC OF TACOMA, INC.<br>2332 S JEFFERSON AVE<br>98402-1405 | TAYLOR'S EXCAVATORS INC<br>3134 268TH STREET NW | COLACURCIO BROTHERS, INC.<br>3287 "H" STREET RD |
| TACOMA WA 984011093                                                  | STANWOOD WA 982924531                           | BLAINE WA 982309206                             |
| CONTRACTOR NUMBER : 826550                                           | CONTRACTOR NUMBER : 100749                      | CONTRACTOR NUMBER : 100404                      |

| ITEM NO.            | ITEM DESCRIPTION                           | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|---------------------|--------------------------------------------|-----------|-------------------------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| 50                  | OTHER ITEMS<br>MINOR CHANGE                | CALC      | -1.00                                           | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |
| 51                  | SPCC PLAN                                  | L.S.      | 1,000.00                                        | 890.00                          | -11.00 %              | 500.00                          | -50.00 %              | 1,000.00                        | 0.00 %                |
| 52                  | REMOVING TRAFFIC SIGNAL SHAFT OBSTRUCTIONS | EST.      | 2,500.00                                        | 2,500.00                        | 0.00 %                | 2,500.00                        | 0.00 %                | 2,500.00                        | 0.00 %                |
| CONTRACT TOTAL      |                                            |           | \$571,959.00                                    | \$683,384.90                    | 19.48%                | \$797,471.50                    | 39.43%                | \$799,463.50                    | 39.78%                |
| 3RD BIDDER REJECTED |                                            |           |                                                 |                                 |                       |                                 |                       |                                 |                       |
| BASE TOTAL          |                                            |           | \$571,959.00                                    | \$683,384.90                    | 19.48%                | \$797,471.50                    | 39.43%                | \$799,463.50                    | 39.78%                |
| 3RD BIDDER REJECTED |                                            |           |                                                 |                                 |                       |                                 |                       |                                 |                       |