

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001 REVISION NO :
 CONTRACT NO : 009008 REGION NO : 6
 VERSION NO : 4 WORK ORDER# : XL3625
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
RED DIAMOND CONSTRUCTION INC	CPM DEVELOPMENT CORPORATION	WM. WINKLER COMPANY	
5713 S MOHAWK DRIVE	5111 E BROADWAY AVE	5516 N STARR RD	
99206-8314	SPOKANE VALLEY WA 99212-0928	99025-8609	
SPOKANE VALLEY WA 992140801	SPOKANE WA 992203366	NEWMAN LAKE WA 990250430	
CONTRACTOR NUMBER : 101074	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100715	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.							
			50,000.00	23,000.00	-54.00 %	57,340.00	14.68 %	33,140.00	-33.72 %
2	REMOVING DRAINAGE STRUCTURE								
	4.0000 EACH		500.0000	250.0000	-50.00 %	210.0000	-58.00 %	350.0000	-30.00 %
			2,000.00	1,000.00	-1,000.00	840.00	-1,160.00	1,400.00	-600.00
3	REMOVING CEMENT CONC. PAVEMENT								
	2840.0000 S.Y.		5.0000	4.5000	-10.00 %	3.7500	-25.00 %	7.2500	45.00 %
			14,200.00	12,780.00	-1,420.00	10,650.00	-3,550.00	20,590.00	6,390.00
4	REMOVING CEMENT CONC. SIDEWALK								
	760.0000 S.Y.		10.0000	6.0000	-40.00 %	3.7500	-62.50 %	8.7500	-12.50 %
			7,600.00	4,560.00	-3,040.00	2,850.00	-4,750.00	6,650.00	-950.00
5	REMOVING CEMENT CONC. CURB AND GUTTER								
	880.0000 L.F.		5.0000	5.0000	0.00 %	2.6500	-47.00 %	2.4000	-52.00 %
			4,400.00	4,400.00	0.00	2,332.00	-2,068.00	2,112.00	-2,288.00
6	REMOVING CEMENT CONC. CURB								
	530.0000 L.F.		5.0000	4.0000	-20.00 %	1.6000	-68.00 %	2.5000	-50.00 %
			2,650.00	2,120.00	-530.00	848.00	-1,802.00	1,325.00	-1,325.00
7	REMOVING ASPHALT CONC. PAVEMENT								
	20340.0000 S.Y.		5.0000	1.7500	-65.00 %	2.1500	-57.00 %	2.1500	-57.00 %
			101,700.00	35,595.00	-66,105.00	43,731.00	-57,969.00	43,731.00	-57,969.00
8	REMOVING TRAFFIC ISLAND								
	22.0000 S.Y.		5.0000	10.0000	100.00 %	11.0000	120.00 %	47.0000	840.00 %
			110.00	220.00	110.00	242.00	132.00	1,034.00	924.00
9	REMOVING GUARDRAIL								
	50.0000 L.F.		5.0000	5.0000	0.00 %	11.0000	120.00 %	14.0000	180.00 %
			250.00	250.00	0.00	550.00	300.00	700.00	450.00
10	REMOVING GUARDRAIL ANCHOR								
	2.0000 EACH		200.0000	300.0000	50.00 %	425.0000	112.50 %	99.0000	-50.50 %
			400.00	600.00	200.00	850.00	450.00	198.00	-202.00
11	REMOVING PAINT LINE								
	367.0000 L.F.		1.0000	4.0000	300.00 %	3.5000	250.00 %	4.1500	315.00 %
			367.00	1,468.00	1,101.00	1,284.50	917.50	1,523.05	1,156.05

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
RED DIAMOND CONSTRUCTION INC	CPM DEVELOPMENT CORPORATION	WM. WINKLER COMPANY	
5713 S MOHAWK DRIVE	5111 E BROADWAY AVE	5516 N STARR RD	
99206-8314	SPOKANE VALLEY WA 99212-0928	99025-8609	
SPOKANE VALLEY WA 992140801	SPOKANE WA 992203366	NEWMAN LAKE WA 990250430	
CONTRACTOR NUMBER : 101074	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100715	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
12	REMOVING CHAIN LINK FENCE								
	2573.0000	L.F.	3.0000	3.0000	0.00 %	2.6000	-13.33 %	3.8500	28.33 %
			7,719.00	7,719.00	0.00	6,689.80	-1,029.20	9,906.05	2,187.05
GRADING									
13	ROADWAY EXCAVATION INCL. HAUL								
	1720.0000	C.Y.	15.0000	16.0000	6.67 %	16.0000	6.67 %	29.2500	95.00 %
			25,800.00	27,520.00	1,720.00	27,520.00	1,720.00	50,310.00	24,510.00
14	EMBANKMENT COMPACTION								
	30.0000	C.Y.	5.0000	10.0000	100.00 %	105.0000	2,000.00 %	4.5000	-10.00 %
			150.00	300.00	150.00	3,150.00	3,000.00	135.00	-15.00
DRAINAGE									
15	PRECAST CONCRETE DRYWELL TYPE COS1								
	3.0000	EACH	3,500.0000	3,000.0000	-14.29 %	3,600.0000	2.86 %	2,800.0000	-20.00 %
			10,500.00	9,000.00	-1,500.00	10,800.00	300.00	8,400.00	-2,100.00
16	CURB DROP INLET								
	2.0000	EACH	100.0000	100.0000	0.00 %	160.0000	60.00 %	115.0000	15.00 %
			200.00	200.00	0.00	320.00	120.00	230.00	30.00
17	CURB INLET TYPE 2								
	1.0000	EACH	2,000.0000	1,000.0000	-50.00 %	1,125.0000	-43.75 %	1,050.0000	-47.50 %
			2,000.00	1,000.00	-1,000.00	1,125.00	-875.00	1,050.00	-950.00
SURFACING									
18	CRUSHED SURFACING BASE COURSE								
	1310.0000	TON	20.0000	26.0000	30.00 %	25.0000	25.00 %	25.0000	25.00 %
			26,200.00	34,060.00	7,860.00	32,750.00	6,550.00	32,750.00	6,550.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
RED DIAMOND CONSTRUCTION INC	CPM DEVELOPMENT CORPORATION	WM. WINKLER COMPANY
5713 S MOHAWK DRIVE	5111 E BROADWAY AVE	5516 N STARR RD
99206-8314	SPOKANE VALLEY WA 99212-0928	99025-8609
SPOKANE VALLEY WA 992140801	SPOKANE WA 992203366	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 101074	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100715

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT									
19	HMA CL. 1/2 IN. PG 70-28								
	700.0000	TON	90.0000	101.0000	12.22 %	99.0000	10.00 %	116.0000	28.89 %
			63,000.00	70,700.00	7,700.00	69,300.00	6,300.00	81,200.00	18,200.00
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
21	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			1,240.00	1,240.00		1,240.00		1,240.00	
22	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			1.00	1.00		1.00		1.00	
EROSION CONTROL AND ROADSIDE PLANTING									
23	ESC LEAD								
	5.0000	DAY	100.0000	125.0000	25.00 %	140.0000	40.00 %	395.0000	295.00 %
			500.00	625.00	125.00	700.00	200.00	1,975.00	1,475.00
24	INLET PROTECTION								
	4.0000	EACH	100.0000	150.0000	50.00 %	220.0000	120.00 %	76.0000	-24.00 %
			400.00	600.00	200.00	880.00	480.00	304.00	-96.00
25	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			500.00 %		434.81 %		102.60 %
			500.00	3,000.00	2,500.00	2,674.05	2,174.05	1,013.00	513.00
26	SEEDING, FERTILIZING, AND MULCHING								
	0.3000	ACRE	6,000.0000	9,500.0000	58.33 %	7,980.0000	33.00 %	9,632.0000	60.53 %
			1,800.00	2,850.00	1,050.00	2,394.00	594.00	2,889.60	1,089.60
27	TOPSOIL TYPE A								
	0.0300	ACRE	35,000.0000	65,000.0000	85.71 %	63,000.0000	80.00 %	74,000.0000	111.43 %
			1,050.00	1,950.00	900.00	1,890.00	840.00	2,220.00	1,170.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001 REVISION NO :
 CONTRACT NO : 009008 REGION NO : 6
 VERSION NO : 4 WORK ORDER# : XL3625
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
RED DIAMOND CONSTRUCTION INC	CPM DEVELOPMENT CORPORATION	WM. WINKLER COMPANY	
5713 S MOHAWK DRIVE	5111 E BROADWAY AVE	5516 N STARR RD	
99206-8314	SPOKANE VALLEY WA 99212-0928	99025-8609	
SPOKANE VALLEY WA 992140801	SPOKANE WA 992203366	NEWMAN LAKE WA 990250430	
CONTRACTOR NUMBER : 101074	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100715	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
28	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	1491.0000	L.F.	15.0000	17.8000	18.67 %	18.0000	20.00 %	23.7500	58.33 %
			22,365.00	26,539.80	4,174.80	26,838.00	4,473.00	35,411.25	13,046.25
29	CEMENT CONC. TRAFFIC CURB								
	269.0000	L.F.	25.0000	20.0000	-20.00 %	22.8000	-8.80 %	23.0000	-8.00 %
			6,725.00	5,380.00	-1,345.00	6,133.20	-591.80	6,187.00	-538.00
30	TRAFFIC ISLAND NOSING								
	1.0000	EACH	150.0000	750.0000	400.00 %	790.0000	426.67 %	290.0000	93.33 %
			150.00	750.00	600.00	790.00	640.00	290.00	140.00
31	EXTRUDED CURB								
	130.0000	L.F.	15.0000	25.0000	66.67 %	15.0000	0.00 %	23.2500	55.00 %
			1,950.00	3,250.00	1,300.00	1,950.00	0.00	3,022.50	1,072.50
32	DELETED ITEM								
	0.0100	L.F.	0.0001	0.0100	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
33	PLASTIC LINE								
	367.0000	L.F.	2.5000	3.5000	40.00 %	3.3500	34.00 %	3.7500	50.00 %
			917.50	1,284.50	367.00	1,229.45	311.95	1,376.25	458.75
34	PERMANENT SIGNING								
		L.S.			20.00 %		13.00 %		30.00 %
			10,000.00	12,000.00	2,000.00	11,300.00	1,300.00	13,000.00	3,000.00
35	PORTABLE CHANGEABLE MESSAGE SIGN								
	500.0000	HR	4.0000	5.0000	25.00 %	3.2500	-18.75 %	3.5000	-12.50 %
			2,000.00	2,500.00	500.00	1,625.00	-375.00	1,750.00	-250.00
36	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			50.00 %		260.00 %		180.00 %
			2,000.00	3,000.00	1,000.00	7,200.00	5,200.00	5,600.00	3,600.00
37	FLAGGERS								
	100.0000	HR	50.0000	45.0000	-10.00 %	49.0000	-2.00 %	56.5000	13.00 %
			5,000.00	4,500.00	-500.00	4,900.00	-100.00	5,650.00	650.00
38	OTHER TRAFFIC CONTROL LABOR								
	200.0000	HR	55.0000	39.0000	-29.09 %	49.0000	-10.91 %	56.5000	2.73 %
			11,000.00	7,800.00	-3,200.00	9,800.00	-1,200.00	11,300.00	300.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001 REVISION NO :
 CONTRACT NO : 009008 REGION NO : 6
 VERSION NO : 4 WORK ORDER# : XL3625
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

VERSION NO	: 4	WORK ORDER#	: XLS023	----- LOW BIDDER -----		----- 2ND BIDDER -----		----- 3RD BIDDER -----	
HWY	: SR	: 395							
TITLE	: US 395			RED DIAMOND CONSTRUCTION INC		CPM DEVELOPMENT CORPORATION		WM. WINKLER COMPANY	
	: NSC - SPOKANE RIVER TO FRANCIS AVE			5713 S MOHAWK DRIVE		5111 E BROADWAY AVE		5516 N STARR RD	
	: GRADING			99206-8314		SPOKANE VALLEY WA 99212-0928		99025-8609	
	: 16Z001			SPOKANE VALLEY WA 992140801		SPOKANE WA 992203366		NEWMAN LAKE WA 990250430	
PROJECT	:			CONTRACTOR NUMBER : 101074		CONTRACTOR NUMBER : 406000		CONTRACTOR NUMBER : 100715	
COUNTY(S)	: SPOKANE								
			ENGR'S. EST.						
ITEM	ITEM DESCRIPTION	UNIT	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
NO.	EST. QUANTITY	MEAS	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.
TRAFFIC									
39	TRAFFIC CONTROL SUPERVISOR	L.S.			-88.00 %		20.00 %		-20.50 %
			10,000.00	1,200.00	-8,800.00	12,000.00	2,000.00	7,950.00	-2,050.00
40	PEDESTRIAN TRAFFIC CONTROL	L.S.			-93.00 %		-89.36 %		-87.90 %
			5,000.00	350.00	-4,650.00	532.00	-4,468.00	605.00	-4,395.00
OTHER ITEMS									
41	COMMERCIAL CONCRETE	C.Y.	250.0000	200.0000	-20.00 %	900.0000	260.00 %	470.0000	88.00 %
	4.0000		1,000.00	800.00	-200.00	3,600.00	2,600.00	1,880.00	880.00
42	BOLLARD TYPE 1	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,150.0000	15.00 %
	3.0000		3,000.00	3,000.00	0.00	3,000.00	0.00	3,450.00	450.00
43	CEMENT CONC. SIDEWALK	S.Y.	50.0000	36.8500	-26.30 %	41.5000	-17.00 %	50.0000	0.00 %
	1080.0000		54,000.00	39,798.00	-14,202.00	44,820.00	-9,180.00	54,000.00	0.00
44	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS3	S.Y.	60.0000	45.0000	-25.00 %	51.0000	-15.00 %	84.0000	40.00 %
	180.0000		10,800.00	8,100.00	-2,700.00	9,180.00	-1,620.00	15,120.00	4,320.00
45	CEMENT CONC. CURB RAMP TYPE COS2	EACH	1,000.0000	780.0000	-22.00 %	1,275.0000	27.50 %	1,700.0000	70.00 %
	6.0000		6,000.00	4,680.00	-1,320.00	7,650.00	1,650.00	10,200.00	4,200.00
46	CEMENT CONC. CURB RAMP TYPE COS3	EACH	1,200.0000	1,600.0000	33.33 %	1,065.0000	-11.25 %	1,400.0000	16.67 %
	2.0000		2,400.00	3,200.00	800.00	2,130.00	-270.00	2,800.00	400.00
47	ADJUST CATCH BASIN	EACH	600.0000	550.0000	-8.33 %	375.0000	-37.50 %	175.0000	-70.83 %
	2.0000		1,200.00	1,100.00	-100.00	750.00	-450.00	350.00	-850.00
48	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			-80.00 %		-73.40 %		-80.00 %
			10,000.00	2,000.00	-8,000.00	2,660.00	-7,340.00	2,000.00	-8,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
RED DIAMOND CONSTRUCTION INC	CPM DEVELOPMENT CORPORATION	WM. WINKLER COMPANY	
5713 S MOHAWK DRIVE	5111 E BROADWAY AVE	5516 N STARR RD	
99206-8314	SPOKANE VALLEY WA 99212-0928	99025-8609	
SPOKANE VALLEY WA 992140801	SPOKANE WA 992203366	NEWMAN LAKE WA 990250430	
CONTRACTOR NUMBER : 101074	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100715	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
50	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
52	SPCC PLAN	L.S.			80.00 %		15.00 %		132.00 %
			500.00	900.00	400.00	575.00	75.00	1,160.00	660.00
53	DETECTABLE WARNING SURFACE								
	24.0000	S.F.	30.0000	35.0000	16.67 %	21.0000	-30.00 %	23.0000	-23.33 %
			720.00	840.00	120.00	504.00	-216.00	552.00	-168.00
54	ADJUST MANHOLE								
	2.0000	EACH	600.0000	550.0000	-8.33 %	360.0000	-40.00 %	175.0000	-70.83 %
			1,200.00	1,100.00	-100.00	720.00	-480.00	350.00	-850.00
55	ADJUST VALVE BOX								
	6.0000	EACH	350.0000	275.0000	-21.43 %	360.0000	2.86 %	150.0000	-57.14 %
			2,100.00	1,650.00	-450.00	2,160.00	60.00	900.00	-1,200.00
CONTRACT TOTAL			\$494,766.50	\$382,482.30	-22.69%	\$445,000.00	-10.06%	\$490,932.70	-0.77%
BASE TOTAL			\$494,766.50	\$382,482.30	-22.69%	\$445,000.00	-10.06%	\$490,932.70	-0.77%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001 REVISION NO :
 CONTRACT NO : 009008 REGION NO : 6
 VERSION NO : 4 WORK ORDER# : XL3625
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
T. LARIVIERE EQUIPMENT & EXCAV	N.A. DEGERSTROM, INC.	SHAMROCK PAVING, INC.	
24290 N VLAZY S LANE	3303 N SULLIVAN RD	110 N HAYFORD RD	
ATHOL, ID 83801-5049		SPOKANE, WA 99224-9555	
ATHOL ID 838010100	SPOKANE VALLEY WA 992161670	SPOKANE WA 992199263	
CONTRACTOR NUMBER : 101067	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 553750	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			40.00 %		0.00 %		-10.00 %
			50,000.00	70,000.00	20,000.00	50,000.00	0.00	45,000.00	-5,000.00
2	REMOVING DRAINAGE STRUCTURE								
	4.0000 EACH		500.0000	460.0000	-8.00 %	1,000.0000	100.00 %	700.0000	40.00 %
			2,000.00	1,840.00	-160.00	4,000.00	2,000.00	2,800.00	800.00
3	REMOVING CEMENT CONC. PAVEMENT								
	2840.0000 S.Y.		5.0000	12.0000	140.00 %	6.0000	20.00 %	18.0000	260.00 %
			14,200.00	34,080.00	19,880.00	17,040.00	2,840.00	51,120.00	36,920.00
4	REMOVING CEMENT CONC. SIDEWALK								
	760.0000 S.Y.		10.0000	9.0000	-10.00 %	3.0000	-70.00 %	17.5000	75.00 %
			7,600.00	6,840.00	-760.00	2,280.00	-5,320.00	13,300.00	5,700.00
5	REMOVING CEMENT CONC. CURB AND GUTTER								
	880.0000 L.F.		5.0000	8.0000	60.00 %	7.0000	40.00 %	9.2500	85.00 %
			4,400.00	7,040.00	2,640.00	6,160.00	1,760.00	8,140.00	3,740.00
6	REMOVING CEMENT CONC. CURB								
	530.0000 L.F.		5.0000	8.0000	60.00 %	7.0000	40.00 %	9.0000	80.00 %
			2,650.00	4,240.00	1,590.00	3,710.00	1,060.00	4,770.00	2,120.00
7	REMOVING ASPHALT CONC. PAVEMENT								
	20340.0000 S.Y.		5.0000	3.0000	-40.00 %	1.5000	-70.00 %	2.7000	-46.00 %
			101,700.00	61,020.00	-40,680.00	30,510.00	-71,190.00	54,918.00	-46,782.00
8	REMOVING TRAFFIC ISLAND								
	22.0000 S.Y.		5.0000	12.0000	140.00 %	55.0000	1,000.00 %	22.5000	350.00 %
			110.00	264.00	154.00	1,210.00	1,100.00	495.00	385.00
9	REMOVING GUARDRAIL								
	50.0000 L.F.		5.0000	4.0000	-20.00 %	14.0000	180.00 %	16.5000	230.00 %
			250.00	200.00	-50.00	700.00	450.00	825.00	575.00
10	REMOVING GUARDRAIL ANCHOR								
	2.0000 EACH		200.0000	175.0000	-12.50 %	350.0000	75.00 %	850.0000	325.00 %
			400.00	350.00	-50.00	700.00	300.00	1,700.00	1,300.00
11	REMOVING PAINT LINE								
	367.0000 L.F.		1.0000	3.5000	250.00 %	3.0000	200.00 %	3.5000	250.00 %
			367.00	1,284.50	917.50	1,101.00	734.00	1,284.50	917.50

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
T. LARIVIERE EQUIPMENT & EXCAVATION	N.A. DEGERSTROM, INC.	SHAMROCK PAVING, INC.
24290 N VLAZY S LANE	3303 N SULLIVAN RD	110 N HAYFORD RD
ATHOL, ID 83801-5049		SPOKANE, WA 99224-9555
ATHOL ID 838010100	SPOKANE VALLEY WA 992161670	SPOKANE WA 992199263
CONTRACTOR NUMBER : 101067	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 553750

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
12	REMOVING CHAIN LINK FENCE								
	2573.0000	L.F.	3.0000	5.0000	66.67 %	2.0000	-33.33 %	7.0000	133.33 %
			7,719.00	12,865.00	5,146.00	5,146.00	-2,573.00	18,011.00	10,292.00
GRADING									
13	ROADWAY EXCAVATION INCL. HAUL								
	1720.0000	C.Y.	15.0000	6.4000	-57.33 %	30.0000	100.00 %	27.7500	85.00 %
			25,800.00	11,008.00	-14,792.00	51,600.00	25,800.00	47,730.00	21,930.00
14	EMBANKMENT COMPACTION								
	30.0000	C.Y.	5.0000	16.0000	220.00 %	20.0000	300.00 %	39.0000	680.00 %
			150.00	480.00	330.00	600.00	450.00	1,170.00	1,020.00
DRAINAGE									
15	PRECAST CONCRETE DRYWELL TYPE COS1								
	3.0000	EACH	3,500.0000	3,500.0000	0.00 %	4,500.0000	28.57 %	5,350.0000	52.86 %
			10,500.00	10,500.00	0.00	13,500.00	3,000.00	16,050.00	5,550.00
16	CURB DROP INLET								
	2.0000	EACH	100.0000	115.0000	15.00 %	1,500.0000	1,400.00 %	110.0000	10.00 %
			200.00	230.00	30.00	3,000.00	2,800.00	220.00	20.00
17	CURB INLET TYPE 2								
	1.0000	EACH	2,000.0000	2,900.0000	45.00 %	2,000.0000	0.00 %	1,100.0000	-45.00 %
			2,000.00	2,900.00	900.00	2,000.00	0.00	1,100.00	-900.00
SURFACING									
18	CRUSHED SURFACING BASE COURSE								
	1310.0000	TON	20.0000	29.0000	45.00 %	25.0000	25.00 %	28.0000	40.00 %
			26,200.00	37,990.00	11,790.00	32,750.00	6,550.00	36,680.00	10,480.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
T. LARIVIERE EQUIPMENT & EXCAV	N.A. DEGERSTROM, INC.	SHAMROCK PAVING, INC.	
24290 N VLAZY S LANE	3303 N SULLIVAN RD	110 N HAYFORD RD	
ATHOL, ID 83801-5049		SPOKANE, WA 99224-9555	
ATHOL ID 838010100	SPOKANE VALLEY WA 992161670	SPOKANE WA 992199263	
CONTRACTOR NUMBER : 101067	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 553750	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
19	HOT MIX ASPHALT HMA CL. 1/2 IN. PG 70-28	TON	90.0000 63,000.00	114.0000 79,800.00	26.67 % 16,800.00	145.0000 101,500.00	61.11 % 38,500.00	100.0000 70,000.00	11.11 % 7,000.00
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
21	COMPACTION PRICE ADJUSTMENT CALC		1,240.00	1,240.00	0.00 %	1,240.00	0.00 %	1,240.00	0.00 %
22	ASPHALT COST PRICE ADJUSTMENT CALC		1.00	1.00	0.00 %	1.00	0.00 %	1.00	0.00 %
23	EROSION CONTROL AND ROADSIDE PLANTING ESC LEAD	DAY	100.0000 500.00	1,100.0000 5,500.00	1,000.00 % 5,000.00	200.0000 1,000.00	100.00 % 500.00	175.0000 875.00	75.00 % 375.00
24	INLET PROTECTION	EACH	100.0000 400.00	115.0000 460.00	15.00 % 60.00	150.0000 600.00	50.00 % 200.00	100.0000 400.00	0.00 % 0.00
25	EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.		500.00	3,500.00	600.00 % 3,000.00	900.00 5,000.00	900.00 % 4,500.00	900.00 5,000.00	900.00 % 4,500.00
26	SEEDING, FERTILIZING, AND MULCHING	ACRE	6,000.0000 1,800.00	7,000.0000 2,100.00	16.67 % 300.00	20,000.0000 6,000.00	233.33 % 4,200.00	5,600.0000 1,680.00	-6.67 % -120.00
27	TOPSOIL TYPE A	ACRE	35,000.0000 1,050.00	23,000.0000 690.00	-34.29 % -360.00	100,000.0000 3,000.00	185.71 % 1,950.00	100,000.0000 3,000.00	185.71 % 1,950.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
T. LARIVIERE EQUIPMENT & EXCAV	N.A. DEGERSTROM, INC.	SHAMROCK PAVING, INC.
24290 N VLAZY S LANE	3303 N SULLIVAN RD	110 N HAYFORD RD
ATHOL, ID 83801-5049		SPOKANE, WA 99224-9555
ATHOL ID 838010100	SPOKANE VALLEY WA 992161670	SPOKANE WA 992199263
CONTRACTOR NUMBER : 101067	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 553750

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
28	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	1491.0000	L.F.	15.0000	24.0000	60.00 %	35.0000	133.33 %	23.0000	53.33 %
			22,365.00	35,784.00	13,419.00	52,185.00	29,820.00	34,293.00	11,928.00
29	CEMENT CONC. TRAFFIC CURB								
	269.0000	L.F.	25.0000	25.0000	0.00 %	30.0000	20.00 %	23.5000	-6.00 %
			6,725.00	6,725.00	0.00	8,070.00	1,345.00	6,321.50	-403.50
30	TRAFFIC ISLAND NOSING								
	1.0000	EACH	150.0000	300.0000	100.00 %	750.0000	400.00 %	275.0000	83.33 %
			150.00	300.00	150.00	750.00	600.00	275.00	125.00
31	EXTRUDED CURB								
	130.0000	L.F.	15.0000	24.0000	60.00 %	7.0000	-53.33 %	22.0000	46.67 %
			1,950.00	3,120.00	1,170.00	910.00	-1,040.00	2,860.00	910.00
32	DELETED ITEM								
	0.0100	L.F.	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
33	PLASTIC LINE								
	367.0000	L.F.	2.5000	4.0000	60.00 %	7.0000	180.00 %	3.5000	40.00 %
			917.50	1,468.00	550.50	2,569.00	1,651.50	1,284.50	367.00
34	PERMANENT SIGNING								
		L.S.			20.00 %		-25.00 %		15.00 %
			10,000.00	12,000.00	2,000.00	7,500.00	-2,500.00	11,500.00	1,500.00
35	PORTABLE CHANGEABLE MESSAGE SIGN								
	500.0000	HR	4.0000	3.5000	-12.50 %	7.0000	75.00 %	3.5000	-12.50 %
			2,000.00	1,750.00	-250.00	3,500.00	1,500.00	1,750.00	-250.00
36	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			155.00 %		150.00 %		225.00 %
			2,000.00	5,100.00	3,100.00	5,000.00	3,000.00	6,500.00	4,500.00
37	FLAGGERS								
	100.0000	HR	50.0000	54.0000	8.00 %	65.0000	30.00 %	57.0000	14.00 %
			5,000.00	5,400.00	400.00	6,500.00	1,500.00	5,700.00	700.00
38	OTHER TRAFFIC CONTROL LABOR								
	200.0000	HR	55.0000	54.0000	-1.82 %	65.0000	18.18 %	61.0000	10.91 %
			11,000.00	10,800.00	-200.00	13,000.00	2,000.00	12,200.00	1,200.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	T. LARIVIERE EQUIPMENT & EXCAVATION	N.A. DEGERSTROM, INC.	SHAMROCK PAVING, INC.
	24290 N VLAZY S LANE	3303 N SULLIVAN RD	110 N HAYFORD RD
	ATHOL, ID 83801-5049		SPOKANE, WA 99224-9555
PROJECT	ATHOL ID 838010100	SPOKANE VALLEY WA 992161670	SPOKANE WA 992199263
COUNTY(S)	CONTRACTOR NUMBER : 101067	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 553750

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
39	TRAFFIC CONTROL SUPERVISOR	L.S.			10.00 %		180.00 %		10.00 %
			10,000.00	11,000.00	1,000.00	28,000.00	18,000.00	11,000.00	1,000.00
40	PEDESTRIAN TRAFFIC CONTROL	L.S.			-88.50 %		-30.00 %		-87.00 %
			5,000.00	575.00	-4,425.00	3,500.00	-1,500.00	650.00	-4,350.00
OTHER ITEMS									
41	COMMERCIAL CONCRETE	C.Y.			84.00 %		80.00 %		80.00 %
	4.0000		250.0000	460.0000	84.00 %	450.0000	80.00 %	450.0000	80.00 %
			1,000.00	1,840.00	840.00	1,800.00	800.00	1,800.00	800.00
42	BOLLARD TYPE 1	EACH			70.00 %		50.00 %		5.00 %
	3.0000		1,000.0000	1,700.0000	70.00 %	1,500.0000	50.00 %	1,050.0000	5.00 %
			3,000.00	5,100.00	2,100.00	4,500.00	1,500.00	3,150.00	150.00
43	CEMENT CONC. SIDEWALK	S.Y.			-20.00 %		-10.00 %		-25.00 %
	1080.0000		50.0000	40.0000	-20.00 %	45.0000	-10.00 %	37.5000	-25.00 %
			54,000.00	43,200.00	-10,800.00	48,600.00	-5,400.00	40,500.00	-13,500.00
44	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS3	S.Y.			15.00 %		-16.67 %		8.33 %
	180.0000		60.0000	69.0000	15.00 %	50.0000	-16.67 %	65.0000	8.33 %
			10,800.00	12,420.00	1,620.00	9,000.00	-1,800.00	11,700.00	900.00
45	CEMENT CONC. CURB RAMP TYPE COS2	EACH			40.00 %		0.00 %		30.00 %
	6.0000		1,000.0000	1,400.0000	40.00 %	1,000.0000	0.00 %	1,300.0000	30.00 %
			6,000.00	8,400.00	2,400.00	6,000.00	0.00	7,800.00	1,800.00
46	CEMENT CONC. CURB RAMP TYPE COS3	EACH			-16.67 %		-16.67 %		-16.67 %
	2.0000		1,200.0000	1,000.0000	-16.67 %	1,000.0000	-16.67 %	1,000.0000	-16.67 %
			2,400.00	2,000.00	-400.00	2,000.00	-400.00	2,000.00	-400.00
47	ADJUST CATCH BASIN	EACH			-41.67 %		-58.33 %		4.17 %
	2.0000		600.0000	350.0000	-41.67 %	250.0000	-58.33 %	625.0000	4.17 %
			1,200.00	700.00	-500.00	500.00	-700.00	1,250.00	50.00
48	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			-94.00 %		-94.50 %		-77.50 %
			10,000.00	600.00	-9,400.00	550.00	-9,450.00	2,250.00	-7,750.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001 REVISION NO :
 CONTRACT NO : 009008 REGION NO : 6
 VERSION NO : 4 WORK ORDER# : XL3625
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
T. LARIVIERE EQUIPMENT & EXCAV	N.A. DEGERSTROM, INC.	SHAMROCK PAVING, INC.	
24290 N VLAZY S LANE	3303 N SULLIVAN RD	110 N HAYFORD RD	
ATHOL, ID 83801-5049		SPOKANE, WA 99224-9555	
ATHOL ID 838010100	SPOKANE VALLEY WA 992161670	SPOKANE WA 992199263	
CONTRACTOR NUMBER : 101067	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 553750	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
50	MINOR CHANGE								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
52	SPCC PLAN								
	L.S.				600.00 %		200.00 %		0.00 %
			500.00	3,500.00	3,000.00	1,500.00	1,000.00	500.00	0.00
53	DETECTABLE WARNING SURFACE								
	24.0000 S.F.		30.0000	23.0000	-23.33 %	35.0000	16.67 %	22.0000	-26.67 %
			720.00	552.00	-168.00	840.00	120.00	528.00	-192.00
54	ADJUST MANHOLE								
	2.0000 EACH		600.0000	460.0000	-23.33 %	1,000.0000	66.67 %	600.0000	0.00 %
			1,200.00	920.00	-280.00	2,000.00	800.00	1,200.00	0.00
55	ADJUST VALVE BOX								
	6.0000 EACH		350.0000	400.0000	14.29 %	400.0000	14.29 %	325.0000	-7.14 %
			2,100.00	2,400.00	300.00	2,400.00	300.00	1,950.00	-150.00
CONTRACT TOTAL			\$494,766.50	\$532,078.50	7.54%	\$555,524.00	12.28%	\$556,473.50	12.47%
BASE TOTAL			\$494,766.50	\$532,078.50	7.54%	\$555,524.00	12.28%	\$556,473.50	12.47%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- 7TH BIDDER -----

DW EXCAVATING, INC
 547 MORGAN ST

DAVENPORT WA 991221089

CONTRACTOR NUMBER : 101061

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.							
			50,000.00	28,000.00	-44.00 %		-100.00 %		
2	REMOVING DRAINAGE STRUCTURE								
	4.0000 EACH		500.0000	602.0000	20.40 %		-100.00 %		
			2,000.00	2,408.00	408.00	0.00			
3	REMOVING CEMENT CONC. PAVEMENT								
	2840.0000 S.Y.		5.0000	7.4000	48.00 %		-100.00 %		
			14,200.00	21,016.00	6,816.00	0.00			
4	REMOVING CEMENT CONC. SIDEWALK								
	760.0000 S.Y.		10.0000	12.0000	20.00 %		-100.00 %		
			7,600.00	9,120.00	1,520.00	0.00			
5	REMOVING CEMENT CONC. CURB AND GUTTER								
	880.0000 L.F.		5.0000	8.0000	60.00 %		-100.00 %		
			4,400.00	7,040.00	2,640.00	0.00			
6	REMOVING CEMENT CONC. CURB								
	530.0000 L.F.		5.0000	7.0000	40.00 %		-100.00 %		
			2,650.00	3,710.00	1,060.00	0.00			
7	REMOVING ASPHALT CONC. PAVEMENT								
	20340.0000 S.Y.		5.0000	3.2500	-35.00 %		-100.00 %		
			101,700.00	66,105.00	-35,595.00	0.00			
8	REMOVING TRAFFIC ISLAND								
	22.0000 S.Y.		5.0000	12.0000	140.00 %		-100.00 %		
			110.00	264.00	154.00	0.00			
9	REMOVING GUARDRAIL								
	50.0000 L.F.		5.0000	20.0000	300.00 %		-100.00 %		
			250.00	1,000.00	750.00	0.00			
10	REMOVING GUARDRAIL ANCHOR								
	2.0000 EACH		200.0000	100.0000	-50.00 %		-100.00 %		
			400.00	200.00	-200.00	0.00			
11	REMOVING PAINT LINE								
	367.0000 L.F.		1.0000	3.0000	200.00 %		-100.00 %		
			367.00	1,101.00	734.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2017

* * * BID CHECK REPORT * * *

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- 7TH BIDDER -----

DW EXCAVATING, INC
 547 MORGAN ST

DAVENPORT WA 991221089

CONTRACTOR NUMBER : 101061 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
12	REMOVING CHAIN LINK FENCE								
	2573.0000	L.F.	3.0000	6.0000	100.00 %		-100.00 %		
			7,719.00	15,438.00	7,719.00	0.00			
GRADING									
13	ROADWAY EXCAVATION INCL. HAUL								
	1720.0000	C.Y.	15.0000	22.0000	46.67 %		-100.00 %		
			25,800.00	37,840.00	12,040.00	0.00			
14	EMBANKMENT COMPACTION								
	30.0000	C.Y.	5.0000	62.0000	1,140.00 %		-100.00 %		
			150.00	1,860.00	1,710.00	0.00			
DRAINAGE									
15	PRECAST CONCRETE DRYWELL TYPE COS1								
	3.0000	EACH	3,500.0000	2,590.0000	-26.00 %		-100.00 %		
			10,500.00	7,770.00	-2,730.00	0.00			
16	CURB DROP INLET								
	2.0000	EACH	100.0000	180.0000	80.00 %		-100.00 %		
			200.00	360.00	160.00	0.00			
17	CURB INLET TYPE 2								
	1.0000	EACH	2,000.0000	1,680.0000	-16.00 %		-100.00 %		
			2,000.00	1,680.00	-320.00	0.00			
SURFACING									
18	CRUSHED SURFACING BASE COURSE								
	1310.0000	TON	20.0000	26.0000	30.00 %		-100.00 %		
			26,200.00	34,060.00	7,860.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2017

* * * BID CHECK REPORT * * *

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- 7TH BIDDER -----

DW EXCAVATING, INC
 547 MORGAN ST

DAVENPORT WA 991221089

CONTRACTOR NUMBER : 101061 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
19	HOT MIX ASPHALT HMA CL. 1/2 IN. PG 70-28 700.0000	TON	90.0000 63,000.00	122.0000 85,400.00	35.56 % 22,400.00		-100.00 % 0.00		
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	0.00	0.00 %		
21	COMPACTION PRICE ADJUSTMENT CALC		1,240.00	1,240.00	0.00 %	0.00	0.00 %		
22	ASPHALT COST PRICE ADJUSTMENT CALC		1.00	1.00	0.00 %	0.00	0.00 %		
23	EROSION CONTROL AND ROADSIDE PLANTING ESC LEAD 5.0000	DAY	100.0000 500.00	130.0000 650.00	30.00 % 150.00		-100.00 % 0.00		
24	INLET PROTECTION 4.0000	EACH	100.0000 400.00	95.0000 380.00	-5.00 % -20.00		-100.00 % 0.00		
25	EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.		500.00	11,530.00	2,206.00 % 11,030.00		-100.00 % 0.00		
26	SEEDING, FERTILIZING, AND MULCHING 0.3000	ACRE	6,000.0000 1,800.00	13,500.0000 4,050.00	125.00 % 2,250.00		-100.00 % 0.00		
27	TOPSOIL TYPE A 0.0300	ACRE	35,000.0000 1,050.00	102,333.3300 3,070.00	192.38 % 2,020.00		-100.00 % 0.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2017

* * * BID CHECK REPORT * * *

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- 7TH BIDDER -----

DW EXCAVATING, INC
 547 MORGAN ST

DAVENPORT WA 991221089

CONTRACTOR NUMBER : 101061

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
28	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	1491.0000	L.F.	15.0000	39.0000	160.00 %		-100.00 %		
			22,365.00	58,149.00	35,784.00	0.00			
29	CEMENT CONC. TRAFFIC CURB								
	269.0000	L.F.	25.0000	40.0000	60.00 %		-100.00 %		
			6,725.00	10,760.00	4,035.00	0.00			
30	TRAFFIC ISLAND NOSING								
	1.0000	EACH	150.0000	290.0000	93.33 %		-100.00 %		
			150.00	290.00	140.00	0.00			
31	EXTRUDED CURB								
	130.0000	L.F.	15.0000	24.0000	60.00 %		-100.00 %		
			1,950.00	3,120.00	1,170.00	0.00			
32	DELETED ITEM								
	0.0100	L.F.	0.0001	0.0000	0.00 %		0.00 %		
			0.00	0.00	0.00	0.00			
33	PLASTIC LINE								
	367.0000	L.F.	2.5000	5.0000	100.00 %		-100.00 %		
			917.50	1,835.00	917.50	0.00			
34	PERMANENT SIGNING								
		L.S.			4.40 %		-100.00 %		
			10,000.00	10,440.00	440.00	0.00			
35	PORTABLE CHANGEABLE MESSAGE SIGN								
	500.0000	HR	4.0000	3.5200	-12.00 %		-100.00 %		
			2,000.00	1,760.00	-240.00	0.00			
36	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			175.00 %		-100.00 %		
			2,000.00	5,500.00	3,500.00	0.00			
37	FLAGGERS								
	100.0000	HR	50.0000	55.0000	10.00 %		-100.00 %		
			5,000.00	5,500.00	500.00	0.00			
38	OTHER TRAFFIC CONTROL LABOR								
	200.0000	HR	55.0000	55.0000	0.00 %		-100.00 %		
			11,000.00	11,000.00	0.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/31/2017

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- 7TH BIDDER -----

DW EXCAVATING, INC
 547 MORGAN ST

DAVENPORT WA 991221089

CONTRACTOR NUMBER : 101061 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
39	TRAFFIC CONTROL SUPERVISOR	L.S.			-70.00 %		-100.00 %		
			10,000.00	3,000.00	-7,000.00	0.00			
40	PEDESTRIAN TRAFFIC CONTROL	L.S.			-88.30 %		-100.00 %		
			5,000.00	585.00	-4,415.00	0.00			
OTHER ITEMS									
41	COMMERCIAL CONCRETE	C.Y.			86.00 %		-100.00 %		
	4.0000		250.0000	465.0000	860.00	0.00			
			1,000.00	1,860.00					
42	BOLLARD TYPE 1	EACH			74.00 %		-100.00 %		
	3.0000		1,000.0000	1,740.0000	2,220.00	0.00			
			3,000.00	5,220.00					
43	CEMENT CONC. SIDEWALK	S.Y.			26.00 %		-100.00 %		
	1080.0000		50.0000	63.0000	14,040.00	0.00			
			54,000.00	68,040.00					
44	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS3	S.Y.			55.00 %		-100.00 %		
	180.0000		60.0000	93.0000	5,940.00	0.00			
			10,800.00	16,740.00					
45	CEMENT CONC. CURB RAMP TYPE COS2	EACH			66.20 %		-100.00 %		
	6.0000		1,000.0000	1,662.0000	3,972.00	0.00			
			6,000.00	9,972.00					
46	CEMENT CONC. CURB RAMP TYPE COS3	EACH			9.58 %		-100.00 %		
	2.0000		1,200.0000	1,315.0000	230.00	0.00			
			2,400.00	2,630.00					
47	ADJUST CATCH BASIN	EACH			-20.83 %		-100.00 %		
	2.0000		600.0000	475.0000	-250.00	0.00			
			1,200.00	950.00					
48	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			-48.75 %		-100.00 %		
			10,000.00	5,125.00	-4,875.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/31/2017

* * * BID CHECK REPORT * * *

TIME: 08:28

PS&E JOB NO : 16Z001
 CONTRACT NO : 009008
 VERSION NO : 4
 HWY : SR , 395
 TITLE : US 395
 NSC - SPOKANE RIVER TO FRANCIS AVE
 GRADING
 16Z001
 PROJECT :
 COUNTY(S) : SPOKANE

REVISION NO :
 REGION NO : 6
 WORK ORDER# : XL3625

BIDS OPENED ON : Feb 1 2017

AWARDED ON : Feb 6 2017

----- 7TH BIDDER -----

DW EXCAVATING, INC
 547 MORGAN ST

DAVENPORT WA 991221089

CONTRACTOR NUMBER : 101061

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
50	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
52	SPCC PLAN	L.S.			140.00 %		-100.00 %		
			500.00	1,200.00	700.00	0.00			
53	DETECTABLE WARNING SURFACE	S.F.			-23.33 %		-100.00 %		
	24.0000		30.0000	23.0000	-168.00	0.00			
			720.00	552.00					
54	ADJUST MANHOLE	EACH			-20.83 %		-100.00 %		
	2.0000		600.0000	475.0000	-250.00	0.00			
			1,200.00	950.00					
55	ADJUST VALVE BOX	EACH			2.86 %		-100.00 %		
	6.0000		350.0000	360.0000	60.00	0.00			
			2,100.00	2,160.00					
CONTRACT TOTAL			\$494,766.50	\$572,633.00	15.74%		\$0.00		
BASE TOTAL			\$494,766.50	\$572,633.00	15.74%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		