

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	CASCADE BRIDGE LLC 14215 NW 3RD COURT	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE
BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NORDLAND WA 983589568 CONTRACTOR NUMBER : 100818

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			-10.18 %		8.16 %		-3.32 %
			165,500.00	148,659.62	-16,840.38	179,000.00	13,500.00	160,000.00	-5,500.00
2	REMOVING GUARDRAIL								
	625.0000	L.F.	6.7000	8.0000	19.40 %	6.0000	-10.45 %	15.0000	123.88 %
			4,187.50	5,000.00	812.50	3,750.00	-437.50	9,375.00	5,187.50
3	REMOVING GUARDRAIL ANCHOR								
	4.0000	EACH	360.0000	225.0000	-37.50 %	275.0000	-23.61 %	300.0000	-16.67 %
			1,440.00	900.00	-540.00	1,100.00	-340.00	1,200.00	-240.00
GRADING									
4	EARTHWORK	L.S.			-10.00 %		87.50 %		125.00 %
			80,000.00	72,000.00	-8,000.00	150,000.00	70,000.00	180,000.00	100,000.00
5	DETOUR	L.S.			-16.43 %		56.19 %		-33.33 %
			210,000.00	175,500.00	-34,500.00	328,000.00	118,000.00	140,000.00	-70,000.00
6	TEMPORARY DEWATERING SYSTEM	L.S.			260.00 %		-25.00 %		100.00 %
			20,000.00	72,000.00	52,000.00	15,000.00	-5,000.00	40,000.00	20,000.00
DRAINAGE									
7	GRATE INLET TYPE 2								
	1.0000	EACH	2,800.0000	1,700.0000	-39.29 %	4,100.0000	46.43 %	800.0000	-71.43 %
			2,800.00	1,700.00	-1,100.00	4,100.00	1,300.00	800.00	-2,000.00
8	STREAMBED SEDIMENT								
	590.0000	TON	46.0000	35.0000	-23.91 %	40.0000	-13.04 %	75.0000	63.04 %
			27,140.00	20,650.00	-6,490.00	23,600.00	-3,540.00	44,250.00	17,110.00
9	STREAMBED COBBLES 6 IN.								
	370.0000	TON	50.0000	40.0000	-20.00 %	40.0000	-20.00 %	75.0000	50.00 %
			18,500.00	14,800.00	-3,700.00	14,800.00	-3,700.00	27,750.00	9,250.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	CASCADE BRIDGE LLC 14215 NW 3RD COURT	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE
	BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NORDLAND WA 983589568 CONTRACTOR NUMBER : 100818

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE									
10	STREAMBED COBBLES 8 IN. 160.0000	TON	51.0000 8,160.00	42.0000 6,720.00	-17.65 % -1,440.00	40.0000 6,400.00	-21.57 % -1,760.00	75.0000 12,000.00	47.06 % 3,840.00
11	STREAMBED BOULDER THREE MAN 12.0000	EACH	203.0000 2,436.00	470.0000 5,640.00	131.53 % 3,204.00	115.0000 1,380.00	-43.35 % -1,056.00	200.0000 2,400.00	-1.48 % -36.00
12	ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 165.0000	TON	53.0000 8,745.00	46.0000 7,590.00	-13.21 % -1,155.00	60.0000 9,900.00	13.21 % 1,155.00	60.0000 9,900.00	13.21 % 1,155.00
13	QUARRY SPALLS 23.0000	TON	36.0000 828.00	70.0000 1,610.00	94.44 % 782.00	60.0000 1,380.00	66.67 % 552.00	60.0000 1,380.00	66.67 % 552.00
14	SCHEDULE A CULV. PIPE 12 IN. DIAM. 42.0000	L.F.	112.0000 4,704.00	87.0000 3,654.00	-22.32 % -1,050.00	40.0000 1,680.00	-64.29 % -3,024.00	40.0000 1,680.00	-64.29 % -3,024.00
15	SCHEDULE A CULV. PIPE 18 IN. DIAM. 45.0000	L.F.	81.0000 3,645.00	110.0000 4,950.00	35.80 % 1,305.00	50.0000 2,250.00	-38.27 % -1,395.00	80.0000 3,600.00	-1.23 % -45.00
16	LARGE WOODY MATERIAL (LWM) TYPE A 2.0000	EACH	1,710.0000 3,420.00	2,000.0000 4,000.00	16.96 % 580.00	1,400.0000 2,800.00	-18.13 % -620.00	1,500.0000 3,000.00	-12.28 % -420.00
17	LARGE WOODY MATERIAL (LWM) TYPE B 5.0000	EACH	2,627.0000 13,135.00	2,200.0000 11,000.00	-16.25 % -2,135.00	2,850.0000 14,250.00	8.49 % 1,115.00	2,500.0000 12,500.00	-4.83 % -635.00
18	TEMPORARY STREAM DIVERSION L.S.		63,500.00	45,000.00	-29.13 % -18,500.00	75,000.00	18.11 % 11,500.00	70,000.00	10.24 % 6,500.00
STORM SEWER									
19	CATCH BASIN TYPE 2 48 IN. DIAM. 2.0000	EACH	3,338.0000 6,676.00	2,500.0000 5,000.00	-25.10 % -1,676.00	3,500.0000 7,000.00	4.85 % 324.00	4,000.0000 8,000.00	19.83 % 1,324.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518 REVISION NO :
 CONTRACT NO : 009215 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5118
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	CASCADE BRIDGE LLC 14215 NW 3RD COURT	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE	
BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NORDLAND WA 983589568 CONTRACTOR NUMBER : 100818	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER									
20	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.								
	35.0000	L.F.	82.1700	115.0000	39.95 %	80.0000	-2.64 %	100.0000	21.70 %
			2,875.95	4,025.00	1,149.05	2,800.00	-75.95	3,500.00	624.05
STRUCTURE									
21	SHORING OR EXTRA EXCAVATION CL. A - OLSEN CREEK BRIDGE								
	L.S.				-30.00 %		-16.67 %		33.33 %
			30,000.00	21,000.00	-9,000.00	25,000.00	-5,000.00	40,000.00	10,000.00
22	EPOXY-COATED ST. REINF. BAR FOR BRIDGE								
	10600.0000	LB.	3.5000	3.0000	-14.29 %	2.2500	-35.71 %	4.0000	14.29 %
			37,100.00	31,800.00	-5,300.00	23,850.00	-13,250.00	42,400.00	5,300.00
23	CONC. CLASS 4000 FOR BRIDGE								
	77.0000	C.Y.	1,500.0000	1,200.0000	-20.00 %	1,200.0000	-20.00 %	900.0000	-40.00 %
			115,500.00	92,400.00	-23,100.00	92,400.00	-23,100.00	69,300.00	-46,200.00
24	PRESTRESSED CONC. GIRDER WF36G								
	214.0000	L.F.	600.0000	520.0000	-13.33 %	600.0000	0.00 %	700.0000	16.67 %
			128,400.00	111,280.00	-17,120.00	128,400.00	0.00	149,800.00	21,400.00
25	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
26	SUPERSTRUCTURE - OLSEN CREEK BRIDGE								
	L.S.				-33.96 %		-30.19 %		13.21 %
			265,000.00	175,000.00	-90,000.00	185,000.00	-80,000.00	300,000.00	35,000.00
27	BRIDGE RAILING TYPE BP								
	211.0000	L.F.	200.0000	125.0000	-37.50 %	75.0000	-62.50 %	125.0000	-37.50 %
			42,200.00	26,375.00	-15,825.00	15,825.00	-26,375.00	26,375.00	-15,825.00
28	TRAFFIC BARRIER								
	211.0000	L.F.	265.0000	300.0000	13.21 %	250.0000	-5.66 %	225.0000	-15.09 %
			55,915.00	63,300.00	7,385.00	52,750.00	-3,165.00	47,475.00	-8,440.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	CASCADE BRIDGE LLC 14215 NW 3RD COURT	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE
BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NORDLAND WA 983589568 CONTRACTOR NUMBER : 100818

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE									
29	BRIDGE APPROACH SLAB								
	190.0000	S.Y.	450.0000	445.0000	-1.11 %	325.0000	-27.78 %	60.0000	-86.67 %
			85,500.00	84,550.00	-950.00	61,750.00	-23,750.00	11,400.00	-74,100.00
SURFACING									
30	CRUSHED SURFACING BASE COURSE								
	370.0000	TON	32.0000	32.0000	0.00 %	34.0000	6.25 %	38.0000	18.75 %
			11,840.00	11,840.00	0.00	12,580.00	740.00	14,060.00	2,220.00
HOT MIX ASPHALT									
31	PLANING BITUMINOUS PAVEMENT								
	38.0000	S.Y.	43.0000	160.0000	272.09 %	125.0000	190.70 %	150.0000	248.84 %
			1,634.00	6,080.00	4,446.00	4,750.00	3,116.00	5,700.00	4,066.00
32	HMA CL. 1/2 IN. PG 58H-22								
	190.0000	TON	170.0000	200.0000	17.65 %	185.0000	8.82 %	150.0000	-11.76 %
			32,300.00	38,000.00	5,700.00	35,150.00	2,850.00	28,500.00	-3,800.00
33	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			227.00	227.00		227.00		227.00	
34	HMA SAWCUT AND SEAL								
	64.0000	L.F.	34.6200	35.0000	1.10 %	25.0000	-27.79 %	15.0000	-56.67 %
			2,215.68	2,240.00	24.32	1,600.00	-615.68	960.00	-1,255.68
EROSION CONTROL AND ROADSIDE PLANTING									
35	ESC LEAD								
	15.0000	DAY	183.0000	85.0000	-53.55 %	100.0000	-45.36 %	250.0000	36.61 %
			2,745.00	1,275.00	-1,470.00	1,500.00	-1,245.00	3,750.00	1,005.00
36	WATTLE								
	60.0000	L.F.	100.0000	23.0000	-77.00 %	8.0000	-92.00 %	5.0000	-95.00 %
			6,000.00	1,380.00	-4,620.00	480.00	-5,520.00	300.00	-5,700.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	CASCADE BRIDGE LLC 14215 NW 3RD COURT	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE
BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NORDLAND WA 983589568 CONTRACTOR NUMBER : 100818

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
37	EROSION CONTROL AND WATER POLLUTION PREVENTION								
	L.S.				-65.00 %		-40.00 %		82.00 %
			50,000.00	17,500.00	-32,500.00	30,000.00	-20,000.00	91,000.00	41,000.00
38	SEEDING AND MULCHING								
	0.3000 ACRE		5,000.0000	20,000.0000	300.00 %	6,500.0000	30.00 %	15,000.0000	200.00 %
			1,500.00	6,000.00	4,500.00	1,950.00	450.00	4,500.00	3,000.00
39	FINE COMPOST								
	0.4000 ACRE		25,000.0000	35,000.0000	40.00 %	23,500.0000	-6.00 %	12,000.0000	-52.00 %
			10,000.00	14,000.00	4,000.00	9,400.00	-600.00	4,800.00	-5,200.00
40	BARK OR WOOD CHIP MULCH								
	0.3000 ACRE		25,000.0000	35,000.0000	40.00 %	23,000.0000	-8.00 %	12,000.0000	-52.00 %
			7,500.00	10,500.00	3,000.00	6,900.00	-600.00	3,600.00	-3,900.00
41	HIGH VISIBILITY FENCE								
	760.0000 L.F.		3.4000	5.0000	47.06 %	5.0000	47.06 %	5.0000	47.06 %
			2,584.00	3,800.00	1,216.00	3,800.00	1,216.00	3,800.00	1,216.00
TRAFFIC									
42	EXTRUDED CURB								
	10.0000 L.F.		87.4600	115.0000	31.49 %	75.0000	-14.25 %	300.0000	243.01 %
			874.60	1,150.00	275.40	750.00	-124.60	3,000.00	2,125.40
43	BEAM GUARDRAIL TYPE 31								
	112.5000 L.F.		35.1600	52.6700	49.80 %	55.0000	56.43 %	60.0000	70.65 %
			3,955.50	5,925.38	1,969.88	6,187.50	2,232.00	6,750.00	2,794.50
44	BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	2.0000 EACH		3,924.0000	4,500.0000	14.68 %	5,200.0000	32.52 %	6,000.0000	52.91 %
			7,848.00	9,000.00	1,152.00	10,400.00	2,552.00	12,000.00	4,152.00
45	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000 EACH		2,996.0000	4,000.0000	33.51 %	5,200.0000	73.56 %	6,000.0000	100.27 %
			5,992.00	8,000.00	2,008.00	10,400.00	4,408.00	12,000.00	6,008.00
46	PRECAST CONC. BARRIER TYPE 2								
	36.0000 L.F.		84.5600	90.0000	6.43 %	65.0000	-23.13 %	100.0000	18.26 %
			3,044.16	3,240.00	195.84	2,340.00	-704.16	3,600.00	555.84

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	CASCADE BRIDGE LLC 14215 NW 3RD COURT	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE
BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NORDLAND WA 983589568 CONTRACTOR NUMBER : 100818

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
47	CAST-IN-PLACE CONC. BARRIER								
	12.0000	L.F.	321.6000	800.0000	148.76 %	350.0000	8.83 %	700.0000	117.66 %
			3,859.20	9,600.00	5,740.80	4,200.00	340.80	8,400.00	4,540.80
48	TEMPORARY BARRIER								
	1000.0000	L.F.	14.0000	40.0000	185.71 %	30.0000	114.29 %	60.0000	328.57 %
			14,000.00	40,000.00	26,000.00	30,000.00	16,000.00	60,000.00	46,000.00
49	PERMANENT IMPACT ATTENUATOR								
	2.0000	EACH	33,621.0000	35,000.0000	4.10 %	32,000.0000	-4.82 %	35,000.0000	4.10 %
			67,242.00	70,000.00	2,758.00	64,000.00	-3,242.00	70,000.00	2,758.00
50	FLEXIBLE GUIDE POST								
	14.0000	EACH	63.4400	70.0000	10.34 %	35.0000	-44.83 %	250.0000	294.07 %
			888.16	980.00	91.84	490.00	-398.16	3,500.00	2,611.84
51	BARRIER DELINEATOR								
	2.0000	EACH	38.1300	82.0000	115.05 %	55.0000	44.24 %	50.0000	31.13 %
			76.26	164.00	87.74	110.00	33.74	100.00	23.74
52	PAINT LINE								
	2380.0000	L.F.	1.8000	2.5000	38.89 %	1.3500	-25.00 %	2.0000	11.11 %
			4,284.00	5,950.00	1,666.00	3,213.00	-1,071.00	4,760.00	476.00
53	CENTERLINE RUMBLE STRIP								
	0.0500	MI.	54,754.0000	30,000.0000	-45.21 %	13,000.0000	-76.26 %	20,000.0000	-63.47 %
			2,737.70	1,500.00	-1,237.70	650.00	-2,087.70	1,000.00	-1,737.70
54	RECESSED PAVEMENT MARKER								
	0.0600	HUND	40,900.0000	30,000.0000	-26.65 %	14,000.0000	-65.77 %	15,000.0000	-63.33 %
			2,454.00	1,800.00	-654.00	840.00	-1,614.00	900.00	-1,554.00
55	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	1362.0000	L.F.	0.5200	1.5000	188.46 %	2.7500	428.85 %	15.0000	2,784.62 %
			708.24	2,043.00	1,334.76	3,745.50	3,037.26	20,430.00	19,721.76
56	CONDUIT PIPE 2 IN. DIAM.								
	480.0000	L.F.	40.0000	102.0000	155.00 %	50.0000	25.00 %	5.0000	-87.50 %
			19,200.00	48,960.00	29,760.00	24,000.00	4,800.00	2,400.00	-16,800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518 REVISION NO :
 CONTRACT NO : 009215 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5118
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	CASCADE BRIDGE LLC 14215 NW 3RD COURT	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE	
BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NORDLAND WA 983589568 CONTRACTOR NUMBER : 100818	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
57	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			24.01 %		-32.36 %		-5.30 %
			88,700.00	110,000.00	21,300.00	60,000.00	-28,700.00	84,000.00	-4,700.00
OTHER ITEMS									
58	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %		20.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	6,000.00	1,000.00
59	SHORING OR EXTRA EXCAVATION CLASS B								
	270.0000	S.F.	25.5200	9.0000	-64.73 %	10.0000	-60.82 %	60.0000	135.11 %
			6,890.40	2,430.00	-4,460.40	2,700.00	-4,190.40	16,200.00	9,309.60
60	GABION CRIBBING								
	26.0000	C.Y.	172.0000	220.0000	27.91 %	235.0000	36.63 %	300.0000	74.42 %
			4,472.00	5,720.00	1,248.00	6,110.00	1,638.00	7,800.00	3,328.00
61	FORCE ACCOUNT ADDITIONAL STREAMBED GRADING								
	EST.				0.00 %		0.00 %		0.00 %
			7,300.00	7,300.00		7,300.00		7,300.00	
62	FORCE ACCOUNT FISH EXCLUSION								
	EST.				0.00 %		0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00	
63	TRAINING								
	400.0000	HR	4.0000	3.0000	-25.00 %	5.0000	25.00 %	85.0000	2,025.00 %
			1,600.00	1,200.00	-400.00	2,000.00	400.00	34,000.00	32,400.00
64	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
65	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
66	MINOR CHANGE								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	CASCADE BRIDGE LLC 14215 NW 3RD COURT	NORDLAND CONSTRUCTION 123 PONDEROSA PLACE
BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NORDLAND WA 983589568 CONTRACTOR NUMBER : 100818

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
67	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
68	SPCC PLAN								
	L.S.				-18.37 %		-59.18 %		63.27 %
			1,225.00	1,000.00	-225.00	500.00	-725.00	2,000.00	775.00
CONTRACT TOTAL			<u>\$1,800,206.35</u>	<u>\$1,681,910.00</u>	<u>-6.57%</u>	<u>\$1,794,440.00</u>	<u>-0.32%</u>	<u>\$1,957,424.00</u>	<u>8.73%</u>
BASE TOTAL			<u>\$1,800,206.35</u>	<u>\$1,681,910.00</u>	<u>-6.57%</u>	<u>\$1,794,440.00</u>	<u>-0.32%</u>	<u>\$1,957,424.00</u>	<u>8.73%</u>

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/25/2018

* * * BID CHECK REPORT * * *

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			32.93 %		-100.00 %		
			165,500.00	220,000.00	54,500.00	0.00			
2	REMOVING GUARDRAIL								
	625.0000	L.F.	6.7000	5.0000	-25.37 %		-100.00 %		
			4,187.50	3,125.00	-1,062.50	0.00			
3	REMOVING GUARDRAIL ANCHOR								
	4.0000	EACH	360.0000	400.0000	11.11 %		-100.00 %		
			1,440.00	1,600.00	160.00	0.00			
GRADING									
4	EARTHWORK	L.S.			150.00 %		-100.00 %		
			80,000.00	200,000.00	120,000.00	0.00			
5	DETOUR	L.S.			42.86 %		-100.00 %		
			210,000.00	300,000.00	90,000.00	0.00			
6	TEMPORARY DEWATERING SYSTEM	L.S.			400.00 %		-100.00 %		
			20,000.00	100,000.00	80,000.00	0.00			
DRAINAGE									
7	GRATE INLET TYPE 2								
	1.0000	EACH	2,800.0000	3,500.0000	25.00 %		-100.00 %		
			2,800.00	3,500.00	700.00	0.00			
8	STREAMBED SEDIMENT								
	590.0000	TON	46.0000	50.0000	8.70 %		-100.00 %		
			27,140.00	29,500.00	2,360.00	0.00			
9	STREAMBED COBBLES 6 IN.								
	370.0000	TON	50.0000	75.0000	50.00 %		-100.00 %		
			18,500.00	27,750.00	9,250.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :

REGION NO : 3

WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.

819 W STATE ST

98520-5934

ABERDEEN WA 985200281

CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE									
10	STREAMBED COBBLES 8 IN. 160.0000	TON	51.0000 8,160.00	75.0000 12,000.00	47.06 % 3,840.00	0.00	-100.00 %		
11	STREAMBED BOULDER THREE MAN 12.0000	EACH	203.0000 2,436.00	250.0000 3,000.00	23.15 % 564.00	0.00	-100.00 %		
12	ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 165.0000	TON	53.0000 8,745.00	60.0000 9,900.00	13.21 % 1,155.00	0.00	-100.00 %		
13	QUARRY SPALLS 23.0000	TON	36.0000 828.00	50.0000 1,150.00	38.89 % 322.00	0.00	-100.00 %		
14	SCHEDULE A CULV. PIPE 12 IN. DIAM. 42.0000	L.F.	112.0000 4,704.00	75.0000 3,150.00	-33.04 % -1,554.00	0.00	-100.00 %		
15	SCHEDULE A CULV. PIPE 18 IN. DIAM. 45.0000	L.F.	81.0000 3,645.00	100.0000 4,500.00	23.46 % 855.00	0.00	-100.00 %		
16	LARGE WOODY MATERIAL (LWM) TYPE A 2.0000	EACH	1,710.0000 3,420.00	2,000.0000 4,000.00	16.96 % 580.00	0.00	-100.00 %		
17	LARGE WOODY MATERIAL (LWM) TYPE B 5.0000	EACH	2,627.0000 13,135.00	2,500.0000 12,500.00	-4.83 % -635.00	0.00	-100.00 %		
18	TEMPORARY STREAM DIVERSION L.S.		63,500.00	150,000.00	136.22 % 86,500.00	0.00	-100.00 %		
STORM SEWER									
19	CATCH BASIN TYPE 2 48 IN. DIAM. 2.0000	EACH	3,338.0000 6,676.00	3,500.0000 7,000.00	4.85 % 324.00	0.00	-100.00 %		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :

REGION NO : 3

WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.

819 W STATE ST

98520-5934

ABERDEEN WA 985200281

CONTRACTOR NUMBER :

680000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER									
20	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.								
	35.0000	L.F.	82.1700	75.0000	-8.73 %		-100.00 %		
			2,875.95	2,625.00	-250.95	0.00			
STRUCTURE									
21	SHORING OR EXTRA EXCAVATION CL. A - OLSEN CREEK BRIDGE								
		L.S.			100.00 %		-100.00 %		
			30,000.00	60,000.00	30,000.00	0.00			
22	EPOXY-COATED ST. REINF. BAR FOR BRIDGE								
	10600.0000	LB.	3.5000	2.0000	-42.86 %		-100.00 %		
			37,100.00	21,200.00	-15,900.00	0.00			
23	CONC. CLASS 4000 FOR BRIDGE								
	77.0000	C.Y.	1,500.0000	1,200.0000	-20.00 %		-100.00 %		
			115,500.00	92,400.00	-23,100.00	0.00			
24	PRESTRESSED CONC. GIRDER WF36G								
	214.0000	L.F.	600.0000	600.0000	0.00 %		-100.00 %		
			128,400.00	128,400.00	0.00	0.00			
25	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
26	SUPERSTRUCTURE - OLSEN CREEK BRIDGE								
		L.S.			-7.55 %		-100.00 %		
			265,000.00	245,000.00	-20,000.00	0.00			
27	BRIDGE RAILING TYPE BP								
	211.0000	L.F.	200.0000	80.0000	-60.00 %		-100.00 %		
			42,200.00	16,880.00	-25,320.00	0.00			
28	TRAFFIC BARRIER								
	211.0000	L.F.	265.0000	220.0000	-16.98 %		-100.00 %		
			55,915.00	46,420.00	-9,495.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE									
29	BRIDGE APPROACH SLAB								
	190.0000	S.Y.	450.0000	500.0000	11.11 %		-100.00 %		
			85,500.00	95,000.00	9,500.00	0.00			
SURFACING									
30	CRUSHED SURFACING BASE COURSE								
	370.0000	TON	32.0000	50.0000	56.25 %		-100.00 %		
			11,840.00	18,500.00	6,660.00	0.00			
HOT MIX ASPHALT									
31	PLANING BITUMINOUS PAVEMENT								
	38.0000	S.Y.	43.0000	100.0000	132.56 %		-100.00 %		
			1,634.00	3,800.00	2,166.00	0.00			
32	HMA CL. 1/2 IN. PG 58H-22								
	190.0000	TON	170.0000	220.0000	29.41 %		-100.00 %		
			32,300.00	41,800.00	9,500.00	0.00			
33	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			227.00	227.00		0.00			
34	HMA SAWCUT AND SEAL								
	64.0000	L.F.	34.6200	30.0000	-13.34 %		-100.00 %		
			2,215.68	1,920.00	-295.68	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
35	ESC LEAD								
	15.0000	DAY	183.0000	200.0000	9.29 %		-100.00 %		
			2,745.00	3,000.00	255.00	0.00			
36	WATTLE								
	60.0000	L.F.	100.0000	5.0000	-95.00 %		-100.00 %		
			6,000.00	300.00	-5,700.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
37	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			0.00 %		-100.00 %		
			50,000.00	50,000.00	0.00	0.00			
38	SEEDING AND MULCHING								
	0.3000 ACRE		5,000.0000	15,000.0000	200.00 %		-100.00 %		
			1,500.00	4,500.00	3,000.00	0.00			
39	FINE COMPOST								
	0.4000 ACRE		25,000.0000	30,000.0000	20.00 %		-100.00 %		
			10,000.00	12,000.00	2,000.00	0.00			
40	BARK OR WOOD CHIP MULCH								
	0.3000 ACRE		25,000.0000	35,000.0000	40.00 %		-100.00 %		
			7,500.00	10,500.00	3,000.00	0.00			
41	HIGH VISIBILITY FENCE								
	760.0000 L.F.		3.4000	4.0000	17.65 %		-100.00 %		
			2,584.00	3,040.00	456.00	0.00			
TRAFFIC									
42	EXTRUDED CURB								
	10.0000 L.F.		87.4600	200.0000	128.68 %		-100.00 %		
			874.60	2,000.00	1,125.40	0.00			
43	BEAM GUARDRAIL TYPE 31								
	112.5000 L.F.		35.1600	60.0000	70.65 %		-100.00 %		
			3,955.50	6,750.00	2,794.50	0.00			
44	BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	2.0000 EACH		3,924.0000	6,000.0000	52.91 %		-100.00 %		
			7,848.00	12,000.00	4,152.00	0.00			
45	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000 EACH		2,996.0000	6,000.0000	100.27 %		-100.00 %		
			5,992.00	12,000.00	6,008.00	0.00			
46	PRECAST CONC. BARRIER TYPE 2								
	36.0000 L.F.		84.5600	120.0000	41.91 %		-100.00 %		
			3,044.16	4,320.00	1,275.84	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :
 REGION NO : 3
 WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
47	CAST-IN-PLACE CONC. BARRIER								
	12.0000	L.F.	321.6000	350.0000	8.83 %		-100.00 %		
			3,859.20	4,200.00	340.80	0.00			
48	TEMPORARY BARRIER								
	1000.0000	L.F.	14.0000	35.0000	150.00 %		-100.00 %		
			14,000.00	35,000.00	21,000.00	0.00			
49	PERMANENT IMPACT ATTENUATOR								
	2.0000	EACH	33,621.0000	35,000.0000	4.10 %		-100.00 %		
			67,242.00	70,000.00	2,758.00	0.00			
50	FLEXIBLE GUIDE POST								
	14.0000	EACH	63.4400	50.0000	-21.19 %		-100.00 %		
			888.16	700.00	-188.16	0.00			
51	BARRIER DELINEATOR								
	2.0000	EACH	38.1300	75.0000	96.70 %		-100.00 %		
			76.26	150.00	73.74	0.00			
52	PAINT LINE								
	2380.0000	L.F.	1.8000	2.0000	11.11 %		-100.00 %		
			4,284.00	4,760.00	476.00	0.00			
53	CENTERLINE RUMBLE STRIP								
	0.0500	MI.	54,754.0000	80,000.0000	46.11 %		-100.00 %		
			2,737.70	4,000.00	1,262.30	0.00			
54	RECESSED PAVEMENT MARKER								
	0.0600	HUND	40,900.0000	70,000.0000	71.15 %		-100.00 %		
			2,454.00	4,200.00	1,746.00	0.00			
55	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	1362.0000	L.F.	0.5200	3.0000	476.92 %		-100.00 %		
			708.24	4,086.00	3,377.76	0.00			
56	CONDUIT PIPE 2 IN. DIAM.								
	480.0000	L.F.	40.0000	40.0000	0.00 %		-100.00 %		
			19,200.00	19,200.00	0.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/25/2018

TIME: 10:57

PS&E JOB NO : 17C518
 CONTRACT NO : 009215
 VERSION NO : 2
 HWY : SR 112
 TITLE : SR 112
 OLSEN CREEK IN VICINITY OF VISTA DR
 REMOVE FISH BARRIER
 17C518
 PROJECT : STPF-0112(031)
 COUNTY(S) : CLALLAM

REVISION NO :

REGION NO : 3

WORK ORDER# : XL5118

BIDS OPENED ON : Feb 28 2018

AWARDED ON : Mar 5 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.

819 W STATE ST

98520-5934

ABERDEEN WA 985200281

CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
57	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			35.29 %		-100.00 %		
			88,700.00	120,000.00	31,300.00	0.00			
OTHER ITEMS									
58	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		-100.00 %		
			5,000.00	5,000.00	0.00	0.00			
59	SHORING OR EXTRA EXCAVATION CLASS B								
	270.0000	S.F.	25.5200	5.0000	-80.41 %		-100.00 %		
			6,890.40	1,350.00	-5,540.40	0.00			
60	GABION CRIBBING								
	26.0000	C.Y.	172.0000	500.0000	190.70 %		-100.00 %		
			4,472.00	13,000.00	8,528.00	0.00			
61	FORCE ACCOUNT ADDITIONAL STREAMBED GRADING								
	EST.				0.00 %		0.00 %		
			7,300.00	7,300.00		0.00			
62	FORCE ACCOUNT FISH EXCLUSION								
	EST.				0.00 %		0.00 %		
			2,000.00	2,000.00		0.00			
63	TRAINING								
	400.0000	HR	4.0000	15.0000	275.00 %		-100.00 %		
			1,600.00	6,000.00	4,400.00	0.00			
64	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
65	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		
			5.00	5.00		0.00			
66	MINOR CHANGE								
	CALC				0.00 %		0.00 %		
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/25/2018

* * * BID CHECK REPORT * * *

TIME: 10:57

PS&E JOB NO : 17C518

REVISION NO :

BIDS OPENED ON : Feb 28 2018

CONTRACT NO : 009215

REGION NO : 3

AWARDED ON : Mar 5 2018

VERSION NO : 2

WORK ORDER# : XL5118

HWY : SR 112

----- 4TH BIDDER -----

TITLE : SR 112

QUIGG BROS., INC.

OLSEN CREEK IN VICINITY OF VISTA DR

819 W STATE ST

REMOVE FISH BARRIER

98520-5934

17C518

ABERDEEN WA 985200281

PROJECT : STPF-0112(031)

CONTRACTOR NUMBER :

680000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

COUNTY(S) : CLALLAM

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
67	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			-1.00	-1.00		0.00			
68	SPCC PLAN								
	L.S.				-18.37 %		-100.00 %		
			1,225.00	1,000.00	-225.00	0.00			
CONTRACT TOTAL			<u>\$1,800,206.35</u>	<u>\$2,299,205.00</u>	<u>27.72%</u>			\$0.00	
BASE TOTAL			<u>\$1,800,206.35</u>	<u>\$2,299,205.00</u>	<u>27.72%</u>	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	