

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			107.21%		35.14%		116.22%
			55,500.00	115,000.00	59,500.00	75,000.00	19,500.00	120,000.00	64,500.00
2	CLEARING AND GRUBBING								
	0.3700 ACRE		5,000.0000	12,000.0000	140.00%	9,000.0000	80.00%	2,000.0000	-60.00%
			1,850.00	4,440.00	2,590.00	3,330.00	1,480.00	740.00	-1,110.00
3	REMOVING DRAINAGE STRUCTURE								
	6.0000 EACH		400.0000	600.0000	50.00%	400.0000	0.00%	450.0000	12.50%
			2,400.00	3,600.00	1,200.00	2,400.00	0.00	2,700.00	300.00
4	REMOVING CEMENT CONC. SIDEWALK								
	40.0000 S.Y.		15.0000	10.0000	-33.33%	7.0000	-53.33%	12.0000	-20.00%
			600.00	400.00	-200.00	280.00	-320.00	480.00	-120.00
5	REMOVING ASPHALT CONC. PAVEMENT								
	980.0000 S.Y.		8.0000	5.0000	-37.50%	9.0000	12.50%	6.0000	-25.00%
			7,840.00	4,900.00	-2,940.00	8,820.00	980.00	5,880.00	-1,960.00
6	REMOVING GUARDRAIL								
	20.0000 L.F.		15.0000	20.0000	33.33%	10.1500	-32.33%	10.0000	-33.33%
			300.00	400.00	100.00	203.00	-97.00	200.00	-100.00
7	REMOVING GUARDRAIL ANCHOR								
	1.0000 EACH		250.0000	500.0000	100.00%	200.0000	-20.00%	200.0000	-20.00%
			250.00	500.00	250.00	200.00	-50.00	200.00	-50.00
8	REMOVING MISCELLANEOUS TRAFFIC ITEM								
	L.S.				5.26%		-3.51%		-12.28%
			5,700.00	6,000.00	300.00	5,500.00	-200.00	5,000.00	-700.00
9	HIGH VISIBILITY CONSTRUCTION FENCING								
	660.0000 L.F.		3.0000	4.0000	33.33%	3.0000	0.00%	4.0000	33.33%
			1,980.00	2,640.00	660.00	1,980.00	0.00	2,640.00	660.00
10	SENSITIVE AREA SIGNS								
	4.0000 EACH		80.0000	50.0000	-37.50%	100.0000	25.00%	60.0000	-25.00%
			320.00	200.00	-120.00	400.00	80.00	240.00	-80.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC.	MARSHBANK CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC
350 - 106TH AVE NE	3304 OLD HARTFORD RD	1621 PEASE AVE
98004-5732	98258-8699	
BELLEVUE WA 980093686	LAKE STEVENS WA 982580097	SUMNER WA 983901603
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING									
11	ROADWAY EXCAVATION INCL. HAUL 2102.0000	C.Y.	15.0000 31,530.00	16.0000 33,632.00	6.67% 2,102.00	11.0000 23,122.00	-26.67% -8,408.00	16.0000 33,632.00	6.67% 2,102.00
12	GRAVEL BORROW INCL. HAUL 1428.0000	TON	15.0000 21,420.00	1.0000 1,428.00	-93.33% -19,992.00	14.0000 19,992.00	-6.67% -1,428.00	14.0000 19,992.00	-6.67% -1,428.00
13	EMBANKMENT COMPACTION 643.0000	C.Y.	4.0000 2,572.00	3.0000 1,929.00	-25.00% -643.00	2.0000 1,286.00	-50.00% -1,286.00	6.0000 3,858.00	50.00% 1,286.00
DRAINAGE									
14	DITCH EXCAVATION INCL. HAUL 85.0000	C.Y.	20.0000 1,700.00	25.0000 2,125.00	25.00% 425.00	19.0000 1,615.00	-5.00% -85.00	24.0000 2,040.00	20.00% 340.00
15	CONCRETE INLET 2.0000	EACH	900.0000 1,800.00	900.0000 1,800.00	0.00% 0.00	800.0000 1,600.00	-11.11% -200.00	800.0000 1,600.00	-11.11% -200.00
16	GRATE INLET TYPE 1 2.0000	EACH	2,500.0000 5,000.00	2,000.0000 4,000.00	-20.00% -1,000.00	2,000.0000 4,000.00	-20.00% -1,000.00	3,200.0000 6,400.00	28.00% 1,400.00
17	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 2.0000	EACH	1,000.0000 2,000.00	250.0000 500.00	-75.00% -1,500.00	500.0000 1,000.00	-50.00% -1,000.00	320.0000 640.00	-68.00% -1,360.00
18	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00% 0.00	0.0000 0.00	0.00% 0.00	0.0000 0.00	0.00% 0.00
19	QUARRY SPALLS 200.0000	TON	20.0000 4,000.00	30.0000 6,000.00	50.00% 2,000.00	21.5000 4,300.00	7.50% 300.00	28.0000 5,600.00	40.00% 1,600.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMPS TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC.	MARSHBANK CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC
350 - 106TH AVE NE	3304 OLD HARTFORD RD	1621 PEASE AVE
98004-5732	98258-8699	
BELLEVUE WA 980093686	LAKE STEVENS WA 982580097	SUMNER WA 983901603
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE									
20	UNDERDRAIN PIPE 6 IN. DIAM.								
	393.0000	L.F.	8.0000	25.0000	212.50%	11.0000	37.50%	16.0000	100.00%
			3,144.00	9,825.00	6,681.00	4,323.00	1,179.00	6,288.00	3,144.00
STORM SEWER									
21	CATCH BASIN TYPE 1								
	7.0000	EACH	1,100.0000	1,800.0000	63.64%	1,075.0000	-2.27%	400.0000	-63.64%
			7,700.00	12,600.00	4,900.00	7,525.00	-175.00	2,800.00	-4,900.00
22	CATCH BASIN TYPE 2 48 IN. DIAM.								
	5.0000	EACH	2,500.0000	3,500.0000	40.00%	1,800.0000	-28.00%	3,200.0000	28.00%
			12,500.00	17,500.00	5,000.00	9,000.00	-3,500.00	16,000.00	3,500.00
23	CATCH BASIN TYPE 2 54 IN. DIAM.								
	1.0000	EACH	2,500.0000	4,000.0000	60.00%	2,650.0000	6.00%	5,800.0000	132.00%
			2,500.00	4,000.00	1,500.00	2,650.00	150.00	5,800.00	3,300.00
24	TESTING STORM SEWER PIPE								
	981.0000	L.F.	2.0000	2.0000	0.00%	2.0000	0.00%	1.5000	-25.00%
			1,962.00	1,962.00	0.00	1,962.00	0.00	1,471.50	-490.50
25	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	612.0000	L.F.	25.0000	60.0000	140.00%	17.0000	-32.00%	32.0000	28.00%
			15,300.00	36,720.00	21,420.00	10,404.00	-4,896.00	19,584.00	4,284.00
26	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	369.0000	L.F.	35.0000	75.0000	114.29%	28.0000	-20.00%	34.0000	-2.86%
			12,915.00	27,675.00	14,760.00	10,332.00	-2,583.00	12,546.00	-369.00
STRUCTURE									
27	GRAVEL BACKFILL FOR WALL								
	66.0000	C.Y.	50.0000	45.0000	-10.00%	30.0000	-40.00%	35.0000	-30.00%
			3,300.00	2,970.00	-330.00	1,980.00	-1,320.00	2,310.00	-990.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/08/2007

* * * BID CHECK REPORT * * *

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

		----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY	: SR 090,202			
TITLE	: I-90	TRI-STATE CONSTRUCTION, INC.	MARSHBANK CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC
	EB RAMPS TO SR 202	350 - 106TH AVE NE	3304 OLD HARTFORD RD	1621 PEASE AVE
	ROUNDABOUT	98004-5732	98258-8699	
	06A040 (REV. 02/08/2007)			
PROJECT	:	BELLEVUE WA 980093686	LAKE STEVENS WA 982580097	SUMNER WA 983901603
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT									
35	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
EROSION CONTROL AND PLANTING									
36	ESC LEAD								
	125.0000	DAY	46.0000	1.0000	-97.83 %	34.0000	-26.09 %	40.0000	-13.04 %
			5,750.00	125.00	-5,625.00	4,250.00	-1,500.00	5,000.00	-750.00
37	TEMPORARY EROSION CONTROL BLANKET								
	1130.0000	S.Y.	4.0000	3.0000	-25.00 %	3.5000	-12.50 %	4.0000	0.00 %
			4,520.00	3,390.00	-1,130.00	3,955.00	-565.00	4,520.00	0.00
38	CHECK DAM								
	506.0000	L.F.	25.0000	10.0000	-60.00 %	9.0000	-64.00 %	8.0000	-68.00 %
			12,650.00	5,060.00	-7,590.00	4,554.00	-8,096.00	4,048.00	-8,602.00
39	STREET CLEANING								
	260.0000	HR	110.0000	90.0000	-18.18 %	100.0000	-9.09 %	90.0000	-18.18 %
			28,600.00	23,400.00	-5,200.00	26,000.00	-2,600.00	23,400.00	-5,200.00
40	INLET PROTECTION								
	22.0000	EACH	70.0000	60.0000	-14.29 %	60.0000	-14.29 %	45.0000	-35.71 %
			1,540.00	1,320.00	-220.00	1,320.00	-220.00	990.00	-550.00
41	COMPOST SOCK								
	1510.0000	L.F.	6.0000	7.0000	16.67 %	6.5000	8.33 %	7.0000	16.67 %
			9,060.00	10,570.00	1,510.00	9,815.00	755.00	10,570.00	1,510.00
42	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00	
43	SEEDING, FERTILIZING, AND MULCHING								
	0.9000	ACRE	2,500.0000	2,000.0000	-20.00 %	1,900.0000	-24.00 %	1,400.0000	-44.00 %
			2,250.00	1,800.00	-450.00	1,710.00	-540.00	1,260.00	-990.00
44	TOPSOIL TYPE B								
	390.0000	C.Y.	20.0000	4.0000	-80.00 %	21.0000	5.00 %	40.0000	100.00 %
			7,800.00	1,560.00	-6,240.00	8,190.00	390.00	15,600.00	7,800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

		----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY	: SR 090,202			
TITLE	: I-90	TRI-STATE CONSTRUCTION, INC.	MARSHBANK CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC
	EB RAMPS TO SR 202	350 - 106TH AVE NE	3304 OLD HARTFORD RD	1621 PEASE AVE
	ROUNDABOUT	98004-5732	98258-8699	
	06A040 (REV. 02/08/2007)			
PROJECT	:	BELLEVUE WA 980093686	LAKE STEVENS WA 982580097	SUMNER WA 983901603
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING									
45	PSIPE ALASKA YELLOW CEDAR								
	3.0000	EACH	24.0000	25.0000	4.17%	53.0000	120.83%	47.0000	95.83%
			72.00	75.00	3.00	159.00	87.00	141.00	69.00
46	PSIPE DOUGLAS FIR								
	196.0000	EACH	18.0000	22.0000	22.22%	21.0000	16.67%	27.0000	50.00%
			3,528.00	4,312.00	784.00	4,116.00	588.00	5,292.00	1,764.00
47	PSIPE WESTERN RED CEDAR								
	130.0000	EACH	15.0000	23.0000	53.33%	21.0000	40.00%	27.0000	80.00%
			1,950.00	2,990.00	1,040.00	2,730.00	780.00	3,510.00	1,560.00
48	PSIPE PRIVET HONEYSUCKLE								
	113.0000	EACH	12.0000	10.0000	-16.67%	10.0000	-16.67%	18.2500	52.08%
			1,356.00	1,130.00	-226.00	1,130.00	-226.00	2,062.25	706.25
49	PSIPE SALAL								
	603.0000	EACH	8.0000	10.0000	25.00%	10.0000	25.00%	16.7500	109.38%
			4,824.00	6,030.00	1,206.00	6,030.00	1,206.00	10,100.25	5,276.25
50	PSIPE VINE MAPLE								
	58.0000	EACH	9.0000	12.0000	33.33%	8.0000	-11.11%	15.2500	69.44%
			522.00	696.00	174.00	464.00	-58.00	884.50	362.50
51	PLANT ESTABLISHMENT - SECOND YEAR								
	EST.				0.00%		0.00%		0.00%
			4,500.00	4,500.00		4,500.00		4,500.00	
52	PLANT ESTABLISHMENT - THIRD YEAR								
	EST.				0.00%		0.00%		0.00%
			4,500.00	4,500.00		4,500.00		4,500.00	
53	FINE COMPOST								
	53.0000	C.Y.	48.0000	50.0000	4.17%	70.0000	45.83%	48.0000	0.00%
			2,544.00	2,650.00	106.00	3,710.00	1,166.00	2,544.00	0.00
54	SOIL AMENDMENT								
	162.0000	C.Y.	48.0000	50.0000	4.17%	43.0000	-10.42%	40.0000	-16.67%
			7,776.00	8,100.00	324.00	6,966.00	-810.00	6,480.00	-1,296.00
55	WEED CONTROL								
	EST.				0.00%		0.00%		0.00%
			1,000.00	1,000.00		1,000.00		1,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090, 202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7

REGION NO : 1

WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING									
56	BARK OR WOOD CHIP MULCH								
	154.0000	C.Y.	45.0000	45.0000	0.00%	43.0000	-4.44%	36.5000	-18.89%
			6,930.00	6,930.00	0.00	6,622.00	-308.00	5,621.00	-1,309.00
57	WET NATIVE SEEDING & MULCHING								
	257.0000	S.Y.	6.0000	7.0000	16.67%	4.0000	-33.33%	3.7500	-37.50%
			1,542.00	1,799.00	257.00	1,028.00	-514.00	963.75	-578.25
TRAFFIC									
58	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	886.0000	L.F.	25.0000	20.0000	-20.00%	16.0000	-36.00%	16.5000	-34.00%
			22,150.00	17,720.00	-4,430.00	14,176.00	-7,974.00	14,619.00	-7,531.00
59	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB								
	255.0000	L.F.	25.0000	50.0000	100.00%	26.0000	4.00%	27.0000	8.00%
			6,375.00	12,750.00	6,375.00	6,630.00	255.00	6,885.00	510.00
60	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER								
	300.0000	L.F.	30.0000	50.0000	66.67%	25.0000	-16.67%	25.0000	-16.67%
			9,000.00	15,000.00	6,000.00	7,500.00	-1,500.00	7,500.00	-1,500.00
61	MODIFIED EXTRUDED CURB 12"								
	903.0000	L.F.	10.0000	12.0000	20.00%	10.0000	0.00%	10.0000	0.00%
			9,030.00	10,836.00	1,806.00	9,030.00	0.00	9,030.00	0.00
62	MODIFIED EXTRUDED CURB 24"								
	75.0000	L.F.	20.0000	32.0000	60.00%	32.5000	62.50%	32.0000	60.00%
			1,500.00	2,400.00	900.00	2,437.50	937.50	2,400.00	900.00
63	BEAM GUARDRAIL TYPE 1								
	420.0000	L.F.	25.0000	25.0000	0.00%	26.0000	4.00%	26.0000	4.00%
			10,500.00	10,500.00	0.00	10,920.00	420.00	10,920.00	420.00
64	BEAM GUARDRAIL NON-FLARED TERMINAL								
	1.0000	EACH	3,000.0000	3,000.0000	0.00%	2,500.0000	-16.67%	2,500.0000	-16.67%
			3,000.00	3,000.00	0.00	2,500.00	-500.00	2,500.00	-500.00
65	TEMPORARY CONC. BARRIER								
	460.0000	L.F.	15.0000	14.0000	-6.67%	16.0000	6.67%	15.0000	0.00%
			6,900.00	6,440.00	-460.00	7,360.00	460.00	6,900.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC.	MARSHBANK CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC
350 - 106TH AVE NE	3304 OLD HARTFORD RD	1621 PEASE AVE
98004-5732	98258-8699	
BELLEVUE WA 980093686	LAKE STEVENS WA 982580097	SUMNER WA 983901603
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
66	TEMPORARY IMPACT ATTENUATOR								
	2.0000	EACH	5,000.0000	5,000.0000	0.00%	4,950.0000	-1.00%	5,000.0000	0.00%
			10,000.00	10,000.00	0.00	9,900.00	-100.00	10,000.00	0.00
67	PLASTIC LINE								
	2827.0000	L.F.	1.5000	2.0000	33.33%	1.6000	6.67%	1.6500	10.00%
			4,240.50	5,654.00	1,413.50	4,523.20	282.70	4,664.55	424.05
68	PLASTIC DROP LANE LINE								
	330.0000	L.F.	1.5000	3.0000	100.00%	2.1500	43.33%	2.1500	43.33%
			495.00	990.00	495.00	709.50	214.50	709.50	214.50
69	MODIFIED PLASTIC LANE LINE								
	170.0000	L.F.	6.0000	4.0000	-33.33%	3.0000	-50.00%	3.0000	-50.00%
			1,020.00	680.00	-340.00	510.00	-510.00	510.00	-510.00
70	PLASTIC WIDE LINE								
	1454.0000	L.F.	2.0000	4.0000	100.00%	3.5000	75.00%	3.5500	77.50%
			2,908.00	5,816.00	2,908.00	5,089.00	2,181.00	5,161.70	2,253.70
71	MODIFIED PLASTIC DOTTED WIDE LINE								
	165.0000	L.F.	6.0000	6.0000	0.00%	5.4000	-10.00%	5.4500	-9.17%
			990.00	990.00	0.00	891.00	-99.00	899.25	-90.75
72	PLASTIC CROSSWALK LINE								
	385.0000	S.F.	5.0000	7.0000	40.00%	6.0000	20.00%	6.0000	20.00%
			1,925.00	2,695.00	770.00	2,310.00	385.00	2,310.00	385.00
73	PLASTIC TRAFFIC ARROW								
	11.0000	EACH	100.0000	150.0000	50.00%	125.0000	25.00%	125.0000	25.00%
			1,100.00	1,650.00	550.00	1,375.00	275.00	1,375.00	275.00
74	PLASTIC ROUNDABOUT TRAFFIC ARROW								
	12.0000	EACH	100.0000	800.0000	700.00%	750.0000	650.00%	700.0000	600.00%
			1,200.00	9,600.00	8,400.00	9,000.00	7,800.00	8,400.00	7,200.00
75	PLASTIC TRAFFIC LETTER								
	62.0000	EACH	40.0000	65.0000	62.50%	60.0000	50.00%	60.0000	50.00%
			2,480.00	4,030.00	1,550.00	3,720.00	1,240.00	3,720.00	1,240.00
76	PLASTIC DRAINAGE MARKING								
	11.0000	EACH	25.0000	50.0000	100.00%	32.0000	28.00%	32.0000	28.00%
			275.00	550.00	275.00	352.00	77.00	352.00	77.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
87	PLUGGING EXISTING PIPE								
	3.0000	EACH	350.0000	300.0000	-14.29%	200.0000	-42.86%	400.0000	14.29%
			1,050.00	900.00	-150.00	600.00	-450.00	1,200.00	150.00
88	ROADWAY SURVEYING								
		L.S.			-40.00%		-20.00%		-36.00%
			50,000.00	30,000.00	-20,000.00	40,000.00	-10,000.00	32,000.00	-18,000.00
89	CEMENT CONC. SIDEWALK								
	644.0000	S.Y.	40.0000	45.0000	12.50%	32.0000	-20.00%	32.0000	-20.00%
			25,760.00	28,980.00	3,220.00	20,608.00	-5,152.00	20,608.00	-5,152.00
90	CEMENT CONC. SIDEWALK RAMP TYPE 2A								
	4.0000	EACH	800.0000	2,000.0000	150.00%	800.0000	0.00%	810.0000	1.25%
			3,200.00	8,000.00	4,800.00	3,200.00	0.00	3,240.00	40.00
91	RAMP DETECTABLE WARNING RETROFIT								
	150.0000	S.F.	40.0000	40.0000	0.00%	42.0000	5.00%	48.0000	20.00%
			6,000.00	6,000.00	0.00	6,300.00	300.00	7,200.00	1,200.00
92	GRAVITY BLOCK WALL								
	807.0000	S.F.	8.3000	25.0000	201.20%	32.0000	285.54%	30.0000	261.45%
			6,698.10	20,175.00	13,476.90	25,824.00	19,125.90	24,210.00	17,511.90
93	ADJUST INLET								
	2.0000	EACH	300.0000	300.0000	0.00%	500.0000	66.67%	300.0000	0.00%
			600.00	600.00	0.00	1,000.00	400.00	600.00	0.00
94	ADJUST MANHOLE								
	2.0000	EACH	400.0000	300.0000	-25.00%	500.0000	25.00%	400.0000	0.00%
			800.00	600.00	-200.00	1,000.00	200.00	800.00	0.00
95	ADJUST CATCH BASIN								
	2.0000	EACH	300.0000	300.0000	0.00%	500.0000	66.67%	350.0000	16.67%
			600.00	600.00	0.00	1,000.00	400.00	700.00	100.00
96	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	3.0000	EACH	350.0000	150.0000	-57.14%	500.0000	42.86%	450.0000	28.57%
			1,050.00	450.00	-600.00	1,500.00	450.00	1,350.00	300.00
97	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
	TRI-STATE CONSTRUCTION, INC.	MARSHBANK CONSTRUCTION, INC.	CONSTRUCT COMPANY LLC
	350 - 106TH AVE NE	3304 OLD HARTFORD RD	1621 PEASE AVE
	98004-5732	98258-8699	
	BELLEVUE WA 980093686	LAKE STEVENS WA 982580097	SUMNER WA 983901603
	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100035	CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
98	DELETED ITEM								
	0.0200	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
99	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
100	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
101	SPCC PLAN								
		L.S.			400.00%		-50.00%		-83.33%
			3,000.00	15,000.00	12,000.00	1,500.00	-1,500.00	500.00	-2,500.00
102	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
103	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	240.0000	S.Y.	4.0000	4.0000	0.00%	3.0000	-25.00%	6.0000	50.00%
			960.00	960.00	0.00	720.00	-240.00	1,440.00	480.00
104	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00%		0.00%		0.00%
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
CONTRACT TOTAL			\$1,137,689.10	\$1,163,880.80	2.30%	\$1,168,186.80	2.68%	\$1,207,096.05	6.10%
BASE TOTAL			\$1,137,689.10	\$1,163,880.80	2.30%	\$1,168,186.80	2.68%	\$1,207,096.05	6.10%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC	KLB CONSTRUCTION, INC.	MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E	3405 - 121ST ST SW	503 S WATER ST
98092-5531	LYNNWOOD WA 98087-1549	98926-3664
AUBURN WA 980711875	MUKILTEO WA 982750158	ELLENSBURG WA 989260838
CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			183.78 %		116.22 %		134.23 %
			55,500.00	157,500.00	102,000.00	120,000.00	64,500.00	130,000.00	74,500.00
2	CLEARING AND GRUBBING								
	0.3700 ACRE		5,000.0000	11,500.0000	130.00 %	20,000.0000	300.00 %	17,900.0000	258.00 %
			1,850.00	4,255.00	2,405.00	7,400.00	5,550.00	6,623.00	4,773.00
3	REMOVING DRAINAGE STRUCTURE								
	6.0000 EACH		400.0000	300.0000	-25.00 %	500.0000	25.00 %	241.0000	-39.75 %
			2,400.00	1,800.00	-600.00	3,000.00	600.00	1,446.00	-954.00
4	REMOVING CEMENT CONC. SIDEWALK								
	40.0000 S.Y.		15.0000	16.0000	6.67 %	10.0000	-33.33 %	29.6000	97.33 %
			600.00	640.00	40.00	400.00	-200.00	1,184.00	584.00
5	REMOVING ASPHALT CONC. PAVEMENT								
	980.0000 S.Y.		8.0000	10.0000	25.00 %	10.0000	25.00 %	5.2000	-35.00 %
			7,840.00	9,800.00	1,960.00	9,800.00	1,960.00	5,096.00	-2,744.00
6	REMOVING GUARDRAIL								
	20.0000 L.F.		15.0000	15.0000	0.00 %	15.0000	0.00 %	10.3000	-31.33 %
			300.00	300.00	0.00	300.00	0.00	206.00	-94.00
7	REMOVING GUARDRAIL ANCHOR								
	1.0000 EACH		250.0000	180.0000	-28.00 %	250.0000	0.00 %	203.0000	-18.80 %
			250.00	180.00	-70.00	250.00	0.00	203.00	-47.00
8	REMOVING MISCELLANEOUS TRAFFIC ITEM								
	L.S.				-7.89 %		57.89 %		170.53 %
			5,700.00	5,250.00	-450.00	9,000.00	3,300.00	15,420.00	9,720.00
9	HIGH VISIBILITY CONSTRUCTION FENCING								
	660.0000 L.F.		3.0000	3.0000	0.00 %	5.0000	66.67 %	3.3000	10.00 %
			1,980.00	1,980.00	0.00	3,300.00	1,320.00	2,178.00	198.00
10	SENSITIVE AREA SIGNS								
	4.0000 EACH		80.0000	130.0000	62.50 %	100.0000	25.00 %	116.0000	45.00 %
			320.00	520.00	200.00	400.00	80.00	464.00	144.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

VERSION NO : 6			WORK ORDER# : XL2376			----- 4TH BIDDER -----		----- 5TH BIDDER -----		----- 6TH BIDDER -----		
HWY	: SR 090,202											
TITLE	: I-90 EB RAMPS TO SR 202 ROUNDAABOUT 06A040 (REV. 02/08/2007)		PROJECT :			RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403		KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310		MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239		
COUNTY(S)	: KING											
			ENGR'S. EST.									
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING												
11	ROADWAY EXCAVATION INCL. HAUL											
	2102.0000	C.Y.	15.0000	16.5000	10.00%	18.0000	20.00%	22.9000	52.67%			
			31,530.00	34,683.00	3,153.00	37,836.00	6,306.00	48,135.80	16,605.80			
12	GRAVEL BORROW INCL. HAUL											
	1428.0000	TON	15.0000	17.5000	16.67%	14.0000	-6.67%	10.6000	-29.33%			
			21,420.00	24,990.00	3,570.00	19,992.00	-1,428.00	15,136.80	-6,283.20			
13	EMBANKMENT COMPACTION											
	643.0000	C.Y.	4.0000	8.0000	100.00%	4.0000	0.00%	8.8500	121.25%			
			2,572.00	5,144.00	2,572.00	2,572.00	0.00	5,690.55	3,118.55			
DRAINAGE												
14	DITCH EXCAVATION INCL. HAUL											
	85.0000	C.Y.	20.0000	24.0000	20.00%	22.0000	10.00%	35.3000	76.50%			
			1,700.00	2,040.00	340.00	1,870.00	170.00	3,000.50	1,300.50			
15	CONCRETE INLET											
	2.0000	EACH	900.0000	900.0000	0.00%	700.0000	-22.22%	736.0000	-18.22%			
			1,800.00	1,800.00	0.00	1,400.00	-400.00	1,472.00	-328.00			
16	GRATE INLET TYPE 1											
	2.0000	EACH	2,500.0000	2,400.0000	-4.00%	2,500.0000	0.00%	1,700.0000	-32.00%			
			5,000.00	4,800.00	-200.00	5,000.00	0.00	3,400.00	-1,600.00			
17	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2											
	2.0000	EACH	1,000.0000	500.0000	-50.00%	500.0000	-50.00%	715.0000	-28.50%			
			2,000.00	1,000.00	-1,000.00	1,000.00	-1,000.00	1,430.00	-570.00			
18	DELETED ITEM											
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%			
			0.00	0.00	0.00	0.00	0.00	0.00	0.00			
19	QUARRY SPALLS											
	200.0000	TON	20.0000	33.0000	65.00%	22.0000	10.00%	36.0000	80.00%			
			4,000.00	6,600.00	2,600.00	4,400.00	400.00	7,200.00	3,200.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7

REGION NO : 1

WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC	KLB CONSTRUCTION, INC.	MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E	3405 - 121ST ST SW	503 S WATER ST
98092-5531	LYNNWOOD WA 98087-1549	98926-3664
AUBURN WA 980711875	MUKILTEO WA 982750158	ELLENSBURG WA 989260838
CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE									
20	UNDERDRAIN PIPE 6 IN. DIAM.								
	393.0000	L.F.	8.0000	17.0000	112.50%	18.0000	125.00%	37.4000	367.50%
			3,144.00	6,681.00	3,537.00	7,074.00	3,930.00	14,698.20	11,554.20
STORM SEWER									
21	CATCH BASIN TYPE 1								
	7.0000	EACH	1,100.0000	900.0000	-18.18%	950.0000	-13.64%	1,150.0000	4.55%
			7,700.00	6,300.00	-1,400.00	6,650.00	-1,050.00	8,050.00	350.00
22	CATCH BASIN TYPE 2 48 IN. DIAM.								
	5.0000	EACH	2,500.0000	2,800.0000	12.00%	2,000.0000	-20.00%	2,420.0000	-3.20%
			12,500.00	14,000.00	1,500.00	10,000.00	-2,500.00	12,100.00	-400.00
23	CATCH BASIN TYPE 2 54 IN. DIAM.								
	1.0000	EACH	2,500.0000	5,000.0000	100.00%	3,000.0000	20.00%	3,720.0000	48.80%
			2,500.00	5,000.00	2,500.00	3,000.00	500.00	3,720.00	1,220.00
24	TESTING STORM SEWER PIPE								
	981.0000	L.F.	2.0000	2.5000	25.00%	3.0000	50.00%	1.4500	-27.50%
			1,962.00	2,452.50	490.50	2,943.00	981.00	1,422.45	-539.55
25	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	612.0000	L.F.	25.0000	46.0000	84.00%	30.0000	20.00%	30.7000	22.80%
			15,300.00	28,152.00	12,852.00	18,360.00	3,060.00	18,788.40	3,488.40
26	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	369.0000	L.F.	35.0000	64.5000	84.29%	40.0000	14.29%	44.7000	27.71%
			12,915.00	23,800.50	10,885.50	14,760.00	1,845.00	16,494.30	3,579.30
STRUCTURE									
27	GRAVEL BACKFILL FOR WALL								
	66.0000	C.Y.	50.0000	75.0000	50.00%	34.0000	-32.00%	81.1000	62.20%
			3,300.00	4,950.00	1,650.00	2,244.00	-1,056.00	5,352.60	2,052.60

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7

REGION NO : 1

WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC	KLB CONSTRUCTION, INC.	MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E	3405 - 121ST ST SW	503 S WATER ST
98092-5531	LYNNWOOD WA 98087-1549	98926-3664
AUBURN WA 980711875	MUKILTEO WA 982750158	ELLENSBURG WA 989260838
CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING									
28	CRUSHED SURFACING BASE COURSE								
	951.8000	TON	25.0000	22.0000	-12.00%	19.0000	-24.00%	20.3000	-18.80%
			23,795.00	20,939.60	-2,855.40	18,084.20	-5,710.80	19,321.54	-4,473.46
LIQUID ASPHALT									
29	ANTI-STRIPPING ADDITIVE	EST.			0.00%		0.00%		0.00%
			1,700.00	1,700.00		1,700.00		1,700.00	
CEMENT CONCRETE PAVEMENT									
30	CONCRETE FOR PIGMENTED TRUCK APRON								
	215.0000	S.Y.	120.0000	145.0000	20.83%	140.0000	16.67%	145.0000	20.83%
			25,800.00	31,175.00	5,375.00	30,100.00	4,300.00	31,175.00	5,375.00
HOT MIX ASPHALT									
31	PLANING BITUMINOUS PAVEMENT								
	670.0000	S.Y.	5.0000	7.0000	40.00%	9.0000	80.00%	7.5000	50.00%
			3,350.00	4,690.00	1,340.00	6,030.00	2,680.00	5,025.00	1,675.00
32	HMA CL. 1/2 IN. PG 64-22								
	2063.0000	TON	80.0000	90.0000	12.50%	75.0000	-6.25%	85.8000	7.25%
			165,040.00	185,670.00	20,630.00	154,725.00	-10,315.00	177,005.40	11,965.40
33	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			3,301.00	3,301.00		3,301.00		3,301.00	
34	COMMERCIAL HMA								
	8.0000	TON	100.0000	160.0000	60.00%	200.0000	100.00%	164.0000	64.00%
			800.00	1,280.00	480.00	1,600.00	800.00	1,312.00	512.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

REVISION NO. : 0			WORK ORDER# : XL2376			----- 4TH BIDDER -----		----- 5TH BIDDER -----		----- 6TH BIDDER -----	
HWY : SR 090,202											
TITLE : I-90			RODARTE CONSTRUCTION, INC			KLB CONSTRUCTION, INC.		MRM CONSTRUCTION, INC.			
EB RAMPS TO SR 202			17 EAST VALLEY HWY E			3405 - 121ST ST SW		503 S WATER ST			
ROUNDABOUT			98092-5531			LYNNWOOD WA 98087-1549		98926-3664			
06A040 (REV. 02/08/2007)			AUBURN WA 980711875			MUKILTEO WA 982750158		ELLENSBURG WA 989260838			
PROJECT :			CONTRACTOR NUMBER : 100403			CONTRACTOR NUMBER : 100310		CONTRACTOR NUMBER : 100239			
COUNTY(S) : KING											
			ENGR'S. EST.								
ITEM	ITEM DESCRIPTION	UNIT	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./		
NO.	EST. QUANTITY	MEAS	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.		
HOT MIX ASPHALT											
35	CYCLIC DENSITY PRICE ADJUSTMENT										
		CALC			0.00%		0.00%		0.00%		
			-1.00	-1.00		-1.00		-1.00			
EROSION CONTROL AND PLANTING											
36	ESC LEAD										
	125.0000	DAY	46.0000	80.0000	73.91%	100.0000	117.39%	169.0000	267.39%		
			5,750.00	10,000.00	4,250.00	12,500.00	6,750.00	21,125.00	15,375.00		
37	TEMPORARY EROSION CONTROL BLANKET										
	1130.0000	S.Y.	4.0000	2.0000	-50.00%	5.0000	25.00%	2.1000	-47.50%		
			4,520.00	2,260.00	-2,260.00	5,650.00	1,130.00	2,373.00	-2,147.00		
38	CHECK DAM										
	506.0000	L.F.	25.0000	15.0000	-40.00%	10.0000	-60.00%	19.3000	-22.80%		
			12,650.00	7,590.00	-5,060.00	5,060.00	-7,590.00	9,765.80	-2,884.20		
39	STREET CLEANING										
	260.0000	HR	110.0000	110.0000	0.00%	110.0000	0.00%	148.0000	34.55%		
			28,600.00	28,600.00	0.00	28,600.00	0.00	38,480.00	9,880.00		
40	INLET PROTECTION										
	22.0000	EACH	70.0000	90.0000	28.57%	70.0000	0.00%	52.2000	-25.43%		
			1,540.00	1,980.00	440.00	1,540.00	0.00	1,148.40	-391.60		
41	COMPOST SOCK										
	1510.0000	L.F.	6.0000	6.0000	0.00%	10.0000	66.67%	6.1000	1.67%		
			9,060.00	9,060.00	0.00	15,100.00	6,040.00	9,211.00	151.00		
42	EROSION/WATER POLLUTION CONTROL										
	EST.				0.00%		0.00%		0.00%		
			40,000.00	40,000.00		40,000.00		40,000.00			
43	SEEDING, FERTILIZING, AND MULCHING										
	0.9000	ACRE	2,500.0000	1,500.0000	-40.00%	1,500.0000	-40.00%	1,520.0000	-39.20%		
			2,250.00	1,350.00	-900.00	1,350.00	-900.00	1,368.00	-882.00		
44	TOPSOIL TYPE B										
	390.0000	C.Y.	20.0000	22.0000	10.00%	10.0000	-50.00%	35.2000	76.00%		
			7,800.00	8,580.00	780.00	3,900.00	-3,900.00	13,728.00	5,928.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090, 202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC	KLB CONSTRUCTION, INC.	MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E	3405 - 121ST ST SW	503 S WATER ST
98092-5531	LYNNWOOD WA 98087-1549	98926-3664
AUBURN WA 980711875	MUKILTEO WA 982750158	ELLENSBURG WA 989260838
CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING									
45	PSIPE ALASKA YELLOW CEDAR								
	3.0000	EACH	24.0000	45.0000	87.50 %	50.0000	108.33 %	48.2000	100.83 %
			72.00	135.00	63.00	150.00	78.00	144.60	72.60
46	PSIPE DOUGLAS FIR								
	196.0000	EACH	18.0000	26.0000	44.44 %	26.0000	44.44 %	27.4000	52.22 %
			3,528.00	5,096.00	1,568.00	5,096.00	1,568.00	5,370.40	1,842.40
47	PSIPE WESTERN RED CEDAR								
	130.0000	EACH	15.0000	26.0000	73.33 %	26.0000	73.33 %	28.5000	90.00 %
			1,950.00	3,380.00	1,430.00	3,380.00	1,430.00	3,705.00	1,755.00
48	PSIPE PRIVET HONEYSUCKLE								
	113.0000	EACH	12.0000	18.0000	50.00 %	20.0000	66.67 %	18.9000	57.50 %
			1,356.00	2,034.00	678.00	2,260.00	904.00	2,135.70	779.70
49	PSIPE SALAL								
	603.0000	EACH	8.0000	16.0000	100.00 %	17.0000	112.50 %	17.3000	116.25 %
			4,824.00	9,648.00	4,824.00	10,251.00	5,427.00	10,431.90	5,607.90
50	PSIPE VINE MAPLE								
	58.0000	EACH	9.0000	16.0000	77.78 %	17.0000	88.89 %	15.9000	76.67 %
			522.00	928.00	406.00	986.00	464.00	922.20	400.20
51	PLANT ESTABLISHMENT - SECOND YEAR								
	EST.				0.00 %		0.00 %		0.00 %
			4,500.00	4,500.00		4,500.00		4,500.00	
52	PLANT ESTABLISHMENT - THIRD YEAR								
	EST.				0.00 %		0.00 %		0.00 %
			4,500.00	4,500.00		4,500.00		4,500.00	
53	FINE COMPOST								
	53.0000	C.Y.	48.0000	45.0000	-6.25 %	50.0000	4.17 %	48.8000	1.67 %
			2,544.00	2,385.00	-159.00	2,650.00	106.00	2,586.40	42.40
54	SOIL AMENDMENT								
	162.0000	C.Y.	48.0000	40.0000	-16.67 %	40.0000	-16.67 %	41.7000	-13.12 %
			7,776.00	6,480.00	-1,296.00	6,480.00	-1,296.00	6,755.40	-1,020.60
55	WEED CONTROL								
	EST.				0.00 %		0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00		1,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090, 202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7

REGION NO : 1

WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

VERSION NO	1.0	WORK ORDER#	XL2376	-----	4TH BIDDER	-----	-----	5TH BIDDER	-----	-----	6TH BIDDER	-----			
HWY	: SR 090,202														
TITLE	: I-90 EB RAMPS TO SR 202 ROUNDABOUT 06A040 (REV. 02/08/2007)			RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875			KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158			MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838					
PROJECT	:			CONTRACTOR NUMBER :			100403			CONTRACTOR NUMBER :			100310		
COUNTY(S)	: KING									CONTRACTOR NUMBER :			100239		
			ENGR'S. EST.												
ITEM	ITEM DESCRIPTION	UNIT	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./				
NO.	EST. QUANTITY	MEAS	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.				
EROSION CONTROL AND PLANTING															
56	BARK OR WOOD CHIP MULCH														
	154.0000	C.Y.	45.0000	40.0000	-11.11%	40.0000	-11.11%	37.3000	-17.11%						
			6,930.00	6,160.00	-770.00	6,160.00	-770.00	5,744.20	-1,185.80						
57	WET NATIVE SEEDING & MULCHING														
	257.0000	S.Y.	6.0000	4.0000	-33.33%	4.0000	-33.33%	3.8500	-35.83%						
			1,542.00	1,028.00	-514.00	1,028.00	-514.00	989.45	-552.55						
TRAFFIC															
58	CEMENT CONC. TRAFFIC CURB AND GUTTER														
	886.0000	L.F.	25.0000	20.0000	-20.00%	20.0000	-20.00%	16.4000	-34.40%						
			22,150.00	17,720.00	-4,430.00	17,720.00	-4,430.00	14,530.40	-7,619.60						
59	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB														
	255.0000	L.F.	25.0000	34.0000	36.00%	30.0000	20.00%	27.4000	9.60%						
			6,375.00	8,670.00	2,295.00	7,650.00	1,275.00	6,987.00	612.00						
60	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER														
	300.0000	L.F.	30.0000	31.0000	3.33%	30.0000	0.00%	25.8000	-14.00%						
			9,000.00	9,300.00	300.00	9,000.00	0.00	7,740.00	-1,260.00						
61	MODIFIED EXTRUDED CURB 12"														
	903.0000	L.F.	10.0000	10.0000	0.00%	10.0000	0.00%	17.0000	70.00%						
			9,030.00	9,030.00	0.00	9,030.00	0.00	15,351.00	6,321.00						
62	MODIFIED EXTRUDED CURB 24"														
	75.0000	L.F.	20.0000	32.0000	60.00%	35.0000	75.00%	22.2000	11.00%						
			1,500.00	2,400.00	900.00	2,625.00	1,125.00	1,665.00	165.00						
63	BEAM GUARDRAIL TYPE 1														
	420.0000	L.F.	25.0000	25.0000	0.00%	25.0000	0.00%	26.3000	5.20%						
			10,500.00	10,500.00	0.00	10,500.00	0.00	11,046.00	546.00						
64	BEAM GUARDRAIL NON-FLARED TERMINAL														
	1.0000	EACH	3,000.0000	2,500.0000	-16.67%	2,500.0000	-16.67%	2,510.0000	-16.33%						
			3,000.00	2,500.00	-500.00	2,500.00	-500.00	2,510.00	-490.00						
65	TEMPORARY CONC. BARRIER														
	460.0000	L.F.	15.0000	15.0000	0.00%	18.0000	20.00%	16.0000	6.67%						
			6,900.00	6,900.00	0.00	8,280.00	1,380.00	7,360.00	460.00						

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090, 202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC	KLB CONSTRUCTION, INC.	MRM CONSTRUCTION, INC.	
17 EAST VALLEY HWY E	3405 - 121ST ST SW	503 S WATER ST	
98092-5531	LYNNWOOD WA 98087-1549	98926-3664	
AUBURN WA 980711875	MUKILTEO WA 982750158	ELLENSBURG WA 989260838	
CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100239	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
66	TEMPORARY IMPACT ATTENUATOR								
	2.0000	EACH	5,000.0000	5,000.0000	0.00%	5,000.0000	0.00%	5,020.0000	0.40%
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,040.00	40.00
67	PLASTIC LINE								
	2827.0000	L.F.	1.5000	1.6500	10.00%	1.7500	16.67%	1.6500	10.00%
			4,240.50	4,664.55	424.05	4,947.25	706.75	4,664.55	424.05
68	PLASTIC DROP LANE LINE								
	330.0000	L.F.	1.5000	2.2500	50.00%	2.5000	66.67%	2.2000	46.67%
			495.00	742.50	247.50	825.00	330.00	726.00	231.00
69	MODIFIED PLASTIC LANE LINE								
	170.0000	L.F.	6.0000	3.0000	-50.00%	3.0000	-50.00%	3.0000	-50.00%
			1,020.00	510.00	-510.00	510.00	-510.00	510.00	-510.00
70	PLASTIC WIDE LINE								
	1454.0000	L.F.	2.0000	3.5000	75.00%	3.5000	75.00%	3.5500	77.50%
			2,908.00	5,089.00	2,181.00	5,089.00	2,181.00	5,161.70	2,253.70
71	MODIFIED PLASTIC DOTTED WIDE LINE								
	165.0000	L.F.	6.0000	5.5000	-8.33%	5.5000	-8.33%	5.5000	-8.33%
			990.00	907.50	-82.50	907.50	-82.50	907.50	-82.50
72	PLASTIC CROSSWALK LINE								
	385.0000	S.F.	5.0000	6.0000	20.00%	6.0000	20.00%	6.0500	21.00%
			1,925.00	2,310.00	385.00	2,310.00	385.00	2,329.25	404.25
73	PLASTIC TRAFFIC ARROW								
	11.0000	EACH	100.0000	125.0000	25.00%	125.0000	25.00%	126.0000	26.00%
			1,100.00	1,375.00	275.00	1,375.00	275.00	1,386.00	286.00
74	PLASTIC ROUNDABOUT TRAFFIC ARROW								
	12.0000	EACH	100.0000	800.0000	700.00%	800.0000	700.00%	767.0000	667.00%
			1,200.00	9,600.00	8,400.00	9,600.00	8,400.00	9,204.00	8,004.00
75	PLASTIC TRAFFIC LETTER								
	62.0000	EACH	40.0000	60.0000	50.00%	60.0000	50.00%	61.4000	53.50%
			2,480.00	3,720.00	1,240.00	3,720.00	1,240.00	3,806.80	1,326.80
76	PLASTIC DRAINAGE MARKING								
	11.0000	EACH	25.0000	32.0000	28.00%	35.0000	40.00%	32.9000	31.60%
			275.00	352.00	77.00	385.00	110.00	361.90	86.90

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

REVISION NO. 10			WORK ORDER# XL2376			----- 4TH BIDDER -----		----- 5TH BIDDER -----		----- 6TH BIDDER -----	
HWY : SR 090,202											
TITLE : I-90						RODARTE CONSTRUCTION, INC		KLB CONSTRUCTION, INC.		MRM CONSTRUCTION, INC.	
EB RAMPS TO SR 202						17 EAST VALLEY HWY E		3405 - 121ST ST SW		503 S WATER ST	
ROUNDABOUT						98092-5531		LYNNWOOD WA 98087-1549		98926-3664	
06A040 (REV. 02/08/2007)						AUBURN WA 980711875		MUKILTEO WA 982750158		ELLENSBURG WA 989260838	
PROJECT :						CONTRACTOR NUMBER : 100403		CONTRACTOR NUMBER : 100310		CONTRACTOR NUMBER : 100239	
COUNTY(S) : KING											
			ENGR'S. EST.								
ITEM	ITEM DESCRIPTION	UNIT	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./		
NO.	EST. QUANTITY	MEAS	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.		
OTHER ITEMS											
87	PLUGGING EXISTING PIPE										
	3.0000	EACH	350.0000	500.0000	42.86 %	300.0000	-14.29 %	214.0000	-38.86 %		
			1,050.00	1,500.00	450.00	900.00	-150.00	642.00	-408.00		
88	ROADWAY SURVEYING										
		L.S.			-60.00 %		-20.00 %				
			50,000.00	20,000.00	-30,000.00	40,000.00	-10,000.00	43,800.00	-6,200.00		
89	CEMENT CONC. SIDEWALK										
	644.0000	S.Y.	40.0000	38.0000	-5.00 %	35.0000	-12.50 %	32.9000	-17.75 %		
			25,760.00	24,472.00	-1,288.00	22,540.00	-3,220.00	21,187.60	-4,572.40		
90	CEMENT CONC. SIDEWALK RAMP TYPE 2A										
	4.0000	EACH	800.0000	900.0000	12.50 %	1,000.0000	25.00 %	822.0000	2.75 %		
			3,200.00	3,600.00	400.00	4,000.00	800.00	3,288.00	88.00		
91	RAMP DETECTABLE WARNING RETROFIT										
	150.0000	S.F.	40.0000	40.0000	0.00 %	50.0000	25.00 %	42.8000	7.00 %		
			6,000.00	6,000.00	0.00	7,500.00	1,500.00	6,420.00	420.00		
92	GRAVITY BLOCK WALL										
	807.0000	S.F.	8.3000	44.0000	430.12 %	25.0000	201.20 %	48.3000	481.93 %		
			6,698.10	35,508.00	28,809.90	20,175.00	13,476.90	38,978.10	32,280.00		
93	ADJUST INLET										
	2.0000	EACH	300.0000	300.0000	0.00 %	400.0000	33.33 %	442.0000	47.33 %		
			600.00	600.00	0.00	800.00	200.00	884.00	284.00		
94	ADJUST MANHOLE										
	2.0000	EACH	400.0000	300.0000	-25.00 %	500.0000	25.00 %	383.0000	-4.25 %		
			800.00	600.00	-200.00	1,000.00	200.00	766.00	-34.00		
95	ADJUST CATCH BASIN										
	2.0000	EACH	300.0000	300.0000	0.00 %	400.0000	33.33 %	272.0000	-9.33 %		
			600.00	600.00	0.00	800.00	200.00	544.00	-56.00		
96	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN										
	3.0000	EACH	350.0000	300.0000	-14.29 %	300.0000	-14.29 %	169.0000	-51.71 %		
			1,050.00	900.00	-150.00	900.00	-150.00	507.00	-543.00		
97	ROADSIDE CLEANUP										
		EST.			0.00 %		0.00 %		0.00 %		
			10,000.00	10,000.00		10,000.00		10,000.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040
 CONTRACT NO : 007264
 VERSION NO : 6
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

REVISION NO : 7
 REGION NO : 1
 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC	KLB CONSTRUCTION, INC.	MRM CONSTRUCTION, INC.	
17 EAST VALLEY HWY E	3405 - 121ST ST SW	503 S WATER ST	
98092-5531	LYNNWOOD WA 98087-1549	98926-3664	
AUBURN WA 980711875	MUKILTEO WA 982750158	ELLENSBURG WA 989260838	
CONTRACTOR NUMBER : 100403	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100239	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
98	DELETED ITEM								
	0.0200	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
99	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
100	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
101	SPCC PLAN								
		L.S.			0.00%		-16.67%		-38.00%
			3,000.00	3,000.00	0.00	2,500.00	-500.00	1,860.00	-1,140.00
102	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
103	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	240.0000	S.Y.	4.0000	3.5000	-12.50%	3.0000	-25.00%	2.6500	-33.75%
			960.00	840.00	-120.00	720.00	-240.00	636.00	-324.00
104	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00%		0.00%		272.00%
			5,000.00	5,000.00	0.00	5,000.00	0.00	18,600.00	13,600.00
CONTRACT TOTAL			\$1,137,689.10	\$1,289,494.15	13.34%	\$1,314,538.95	15.54%	\$1,365,430.19	20.02%
BASE TOTAL			\$1,137,689.10	\$1,289,494.15	13.34%	\$1,314,538.95	15.54%	\$1,365,430.19	20.02%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			160.36 %
			55,500.00	144,500.00	89,000.00
2	CLEARING AND GRUBBING				
	0.3700 ACRE		5,000.0000	19,800.0000	296.00 %
			1,850.00	7,326.00	5,476.00
3	REMOVING DRAINAGE STRUCTURE				
	6.0000 EACH		400.0000	1,250.0000	212.50 %
			2,400.00	7,500.00	5,100.00
4	REMOVING CEMENT CONC. SIDEWALK				
	40.0000 S.Y.		15.0000	22.0000	46.67 %
			600.00	880.00	280.00
5	REMOVING ASPHALT CONC. PAVEMENT				
	980.0000 S.Y.		8.0000	13.0000	62.50 %
			7,840.00	12,740.00	4,900.00
6	REMOVING GUARDRAIL				
	20.0000 L.F.		15.0000	60.0000	300.00 %
			300.00	1,200.00	900.00
7	REMOVING GUARDRAIL ANCHOR				
	1.0000 EACH		250.0000	450.0000	80.00 %
			250.00	450.00	200.00
8	REMOVING MISCELLANEOUS TRAFFIC ITEM				
	L.S.				75.44 %
			5,700.00	10,000.00	4,300.00
9	HIGH VISIBILITY CONSTRUCTION FENCING				
	660.0000 L.F.		3.0000	6.0000	100.00 %
			1,980.00	3,960.00	1,980.00
10	SENSITIVE AREA SIGNS				
	4.0000 EACH		80.0000	1,100.0000	1,275.00 %
			320.00	4,400.00	4,080.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/08/2007

* * * BID CHECK REPORT * * *

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING					
11	ROADWAY EXCAVATION INCL. HAUL 2102.0000	C.Y.	15.0000 31,530.00	32.0000 67,264.00	113.33% 35,734.00
12	GRAVEL BORROW INCL. HAUL 1428.0000	TON	15.0000 21,420.00	29.0000 41,412.00	93.33% 19,992.00
13	EMBANKMENT COMPACTION 643.0000	C.Y.	4.0000 2,572.00	6.0000 3,858.00	50.00% 1,286.00
DRAINAGE					
14	DITCH EXCAVATION INCL. HAUL 85.0000	C.Y.	20.0000 1,700.00	44.0000 3,740.00	120.00% 2,040.00
15	CONCRETE INLET 2.0000	EACH	900.0000 1,800.00	450.0000 900.00	-50.00% -900.00
16	GRATE INLET TYPE 1 2.0000	EACH	2,500.0000 5,000.00	680.0000 1,360.00	-72.80% -3,640.00
17	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 2.0000	EACH	1,000.0000 2,000.00	1,450.0000 2,900.00	45.00% 900.00
18	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00% 0.00
19	QUARRY SPALLS 200.0000	TON	20.0000 4,000.00	44.0000 8,800.00	120.00% 4,800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/08/2007

* * * BID CHECK REPORT * * *

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090, 202
 TITLE : I-90
 EB RAMPS TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
20	UNDERDRAIN PIPE 6 IN. DIAM. 393.0000	L.F.	8.0000 3,144.00	110.0000 43,230.00	1,275.00 % 40,086.00
STORM SEWER					
21	CATCH BASIN TYPE 1 7.0000	EACH	1,100.0000 7,700.00	1,900.0000 13,300.00	72.73 % 5,600.00
22	CATCH BASIN TYPE 2 48 IN. DIAM. 5.0000	EACH	2,500.0000 12,500.00	4,800.0000 24,000.00	92.00 % 11,500.00
23	CATCH BASIN TYPE 2 54 IN. DIAM. 1.0000	EACH	2,500.0000 2,500.00	6,500.0000 6,500.00	160.00 % 4,000.00
24	TESTING STORM SEWER PIPE 981.0000	L.F.	2.0000 1,962.00	4.0000 3,924.00	100.00 % 1,962.00
25	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 612.0000	L.F.	25.0000 15,300.00	140.0000 85,680.00	460.00 % 70,380.00
26	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 369.0000	L.F.	35.0000 12,915.00	199.0000 73,431.00	468.57 % 60,516.00
STRUCTURE					
27	GRAVEL BACKFILL FOR WALL 66.0000	C.Y.	50.0000 3,300.00	45.0000 2,970.00	-10.00 % -330.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING					
28	CRUSHED SURFACING BASE COURSE				
	951.8000	TON	25.0000	31.0000	24.00%
			23,795.00	29,505.80	5,710.80
LIQUID ASPHALT					
29	ANTI-STRIPPING ADDITIVE				
		EST.			0.00%
			1,700.00	1,700.00	
CEMENT CONCRETE PAVEMENT					
30	CONCRETE FOR PIGMENTED TRUCK APRON				
	215.0000	S.Y.	120.0000	220.0000	83.33%
			25,800.00	47,300.00	21,500.00
HOT MIX ASPHALT					
31	PLANING BITUMINOUS PAVEMENT				
	670.0000	S.Y.	5.0000	3.0000	-40.00%
			3,350.00	2,010.00	-1,340.00
32	HMA CL. 1/2 IN. PG 64-22				
	2063.0000	TON	80.0000	90.0000	12.50%
			165,040.00	185,670.00	20,630.00
33	COMPACTION PRICE ADJUSTMENT				
		CALC			0.00%
			3,301.00	3,301.00	
34	COMMERCIAL HMA				
	8.0000	TON	100.0000	160.0000	60.00%
			800.00	1,280.00	480.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/08/2007

* * * BID CHECK REPORT * * *

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
35	HOT MIX ASPHALT CYCLIC DENSITY PRICE ADJUSTMENT CALC				0.00%
			-1.00	-1.00	
36	EROSION CONTROL AND PLANTING ESC LEAD 125.0000 DAY		46.0000 5,750.00	250.0000 31,250.00	443.48% 25,500.00
37	TEMPORARY EROSION CONTROL BLANKET 1130.0000 S.Y.		4.0000 4,520.00	6.0000 6,780.00	50.00% 2,260.00
38	CHECK DAM 506.0000 L.F.		25.0000 12,650.00	45.0000 22,770.00	80.00% 10,120.00
39	STREET CLEANING 260.0000 HR		110.0000 28,600.00	120.0000 31,200.00	9.09% 2,600.00
40	INLET PROTECTION 22.0000 EACH		70.0000 1,540.00	95.0000 2,090.00	35.71% 550.00
41	COMPOST SOCK 1510.0000 L.F.		6.0000 9,060.00	7.0000 10,570.00	16.67% 1,510.00
42	EROSION/WATER POLLUTION CONTROL EST.				0.00%
			40,000.00	40,000.00	
43	SEEDING, FERTILIZING, AND MULCHING 0.9000 ACRE		2,500.0000 2,250.00	6,500.0000 5,850.00	160.00% 3,600.00
44	TOPSOIL TYPE B 390.0000 C.Y.		20.0000 7,800.00	24.0000 9,360.00	20.00% 1,560.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/08/2007

* * * BID CHECK REPORT * * *

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

HWY : SR 090,202
 TITLE : I-90
 EB RAMPS TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
45	PSIPE ALASKA YELLOW CEDAR				
	3.0000	EACH	24.0000	35.0000	45.83%
			72.00	105.00	33.00
46	PSIPE DOUGLAS FIR				
	196.0000	EACH	18.0000	28.0000	55.56%
			3,528.00	5,488.00	1,960.00
47	PSIPE WESTERN RED CEDAR				
	130.0000	EACH	15.0000	28.0000	86.67%
			1,950.00	3,640.00	1,690.00
48	PSIPE PRIVET HONEYSUCKLE				
	113.0000	EACH	12.0000	19.0000	58.33%
			1,356.00	2,147.00	791.00
49	PSIPE SALAL				
	603.0000	EACH	8.0000	12.0000	50.00%
			4,824.00	7,236.00	2,412.00
50	PSIPE VINE MAPLE				
	58.0000	EACH	9.0000	12.0000	33.33%
			522.00	696.00	174.00
51	PLANT ESTABLISHMENT - SECOND YEAR				
	EST.				0.00%
			4,500.00	4,500.00	
52	PLANT ESTABLISHMENT - THIRD YEAR				
	EST.				0.00%
			4,500.00	4,500.00	
53	FINE COMPOST				
	53.0000	C.Y.	48.0000	38.0000	-20.83%
			2,544.00	2,014.00	-530.00
54	SOIL AMENDMENT				
	162.0000	C.Y.	48.0000	55.0000	14.58%
			7,776.00	8,910.00	1,134.00
55	WEED CONTROL				
	EST.				0.00%
			1,000.00	1,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
56	BARK OR WOOD CHIP MULCH				
	154.0000	C.Y.	45.0000	39.0000	-13.33%
			6,930.00	6,006.00	-924.00
57	WET NATIVE SEEDING & MULCHING				
	257.0000	S.Y.	6.0000	9.0000	50.00%
			1,542.00	2,313.00	771.00
TRAFFIC					
58	CEMENT CONC. TRAFFIC CURB AND GUTTER				
	886.0000	L.F.	25.0000	21.0000	-16.00%
			22,150.00	18,606.00	-3,544.00
59	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB				
	255.0000	L.F.	25.0000	28.0000	12.00%
			6,375.00	7,140.00	765.00
60	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER				
	300.0000	L.F.	30.0000	28.0000	-6.67%
			9,000.00	8,400.00	-600.00
61	MODIFIED EXTRUDED CURB 12"				
	903.0000	L.F.	10.0000	10.0000	0.00%
			9,030.00	9,030.00	0.00
62	MODIFIED EXTRUDED CURB 24"				
	75.0000	L.F.	20.0000	18.0000	-10.00%
			1,500.00	1,350.00	-150.00
63	BEAM GUARDRAIL TYPE 1				
	420.0000	L.F.	25.0000	45.0000	80.00%
			10,500.00	18,900.00	8,400.00
64	BEAM GUARDRAIL NON-FLARED TERMINAL				
	1.0000	EACH	3,000.0000	1,800.0000	-40.00%
			3,000.00	1,800.00	-1,200.00
65	TEMPORARY CONC. BARRIER				
	460.0000	L.F.	15.0000	120.0000	700.00%
			6,900.00	55,200.00	48,300.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/08/2007

* * * BID CHECK REPORT * * *

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
66	TEMPORARY IMPACT ATTENUATOR				
	2.0000	EACH	5,000.0000	6,500.0000	30.00%
			10,000.00	13,000.00	3,000.00
67	PLASTIC LINE				
	2827.0000	L.F.	1.5000	2.0000	33.33%
			4,240.50	5,654.00	1,413.50
68	PLASTIC DROP LANE LINE				
	330.0000	L.F.	1.5000	2.0000	33.33%
			495.00	660.00	165.00
69	MODIFIED PLASTIC LANE LINE				
	170.0000	L.F.	6.0000	3.0000	-50.00%
			1,020.00	510.00	-510.00
70	PLASTIC WIDE LINE				
	1454.0000	L.F.	2.0000	2.0000	0.00%
			2,908.00	2,908.00	0.00
71	MODIFIED PLASTIC DOTTED WIDE LINE				
	165.0000	L.F.	6.0000	2.0000	-66.67%
			990.00	330.00	-660.00
72	PLASTIC CROSSWALK LINE				
	385.0000	S.F.	5.0000	2.0000	-60.00%
			1,925.00	770.00	-1,155.00
73	PLASTIC TRAFFIC ARROW				
	11.0000	EACH	100.0000	90.0000	-10.00%
			1,100.00	990.00	-110.00
74	PLASTIC ROUNDABOUT TRAFFIC ARROW				
	12.0000	EACH	100.0000	90.0000	-10.00%
			1,200.00	1,080.00	-120.00
75	PLASTIC TRAFFIC LETTER				
	62.0000	EACH	40.0000	45.0000	12.50%
			2,480.00	2,790.00	310.00
76	PLASTIC DRAINAGE MARKING				
	11.0000	EACH	25.0000	60.0000	140.00%
			275.00	660.00	385.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090, 202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
77	TEMPORARY PAVEMENT MARKING				
	4914.0000	L.F.	0.2500	1.0000	300.00%
			1,228.50	4,914.00	3,685.50
78	PERMANENT SIGNING				
		L.S.			201.92%
			26,828.00	81,000.00	54,172.00
79	TEMPORARY ILLUMINATION SYSTEM				
		L.S.			444.50%
			10,000.00	54,450.00	44,450.00
80	ILLUMINATION SYSTEM				
		L.S.			134.29%
			70,000.00	164,000.00	94,000.00
81	PROJECT TEMPORARY TRAFFIC CONTROL				
		L.S.			-57.94%
			200,900.00	84,500.00	-116,400.00
82	CONSTRUCTION SIGNS CLASS A				
	442.0000	S.F.	12.0000	65.0000	441.67%
			5,304.00	28,730.00	23,426.00
OTHER ITEMS					
83	SPLITTER ISLAND CAP				
	287.0000	S.Y.	50.0000	190.0000	280.00%
			14,350.00	54,530.00	40,180.00
84	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	862.0000	C.Y.	13.0000	28.0000	115.38%
			11,206.00	24,136.00	12,930.00
85	SHORING OR EXTRA EXCAVATION TRENCH				
	4980.0000	S.F.	1.0000	4.0000	300.00%
			4,980.00	19,920.00	14,940.00
86	DELETED ITEM				
	0.0100	EACH	0.0001	0.0000	0.00%
			0.00	0.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
 CONTRACT NO : 007264 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2376
 HWY : SR 090,202
 TITLE : I-90
 EB RAMP TO SR 202
 ROUNDABOUT
 06A040 (REV. 02/08/2007)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
87	PLUGGING EXISTING PIPE 3.0000	EACH	350.0000 1,050.00	350.0000 1,050.00	0.00 % 0.00
88	ROADWAY SURVEYING L.S.		50,000.00	21,400.00	-57.20 % -28,600.00
89	CEMENT CONC. SIDEWALK 644.0000	S.Y.	40.0000 25,760.00	70.0000 45,080.00	75.00 % 19,320.00
90	CEMENT CONC. SIDEWALK RAMP TYPE 2A 4.0000	EACH	800.0000 3,200.00	1,500.0000 6,000.00	87.50 % 2,800.00
91	RAMP DETECTABLE WARNING RETROFIT 150.0000	S.F.	40.0000 6,000.00	150.0000 22,500.00	275.00 % 16,500.00
92	GRAVITY BLOCK WALL 807.0000	S.F.	8.3000 6,698.10	28.0000 22,596.00	237.35 % 15,897.90
93	ADJUST INLET 2.0000	EACH	300.0000 600.00	550.0000 1,100.00	83.33 % 500.00
94	ADJUST MANHOLE 2.0000	EACH	400.0000 800.00	1,800.0000 3,600.00	350.00 % 2,800.00
95	ADJUST CATCH BASIN 2.0000	EACH	300.0000 600.00	1,200.0000 2,400.00	300.00 % 1,800.00
96	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 3.0000	EACH	350.0000 1,050.00	550.0000 1,650.00	57.14 % 600.00
97	ROADSIDE CLEANUP EST.		10,000.00	10,000.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/08/2007

TIME: 15:12

PS&E JOB NO : 06A040 REVISION NO : 7
CONTRACT NO : 007264 REGION NO : 1
VERSION NO : 6 WORK ORDER# : XL2376
HWY : SR 090,202
TITLE : I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040 (REV. 02/08/2007)
PROJECT :
COUNTY(S) : KING

BIDS OPENED ON : Feb 14 2007

AWARDED ON : Feb 16 2007

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
98	DELETED ITEM				
	0.0200	EACH	0.0001	0.0000	0.00%
			0.00	0.00	0.00
99	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00%
			5.00	5.00	
100	MINOR CHANGE				
		CALC			0.00%
			-1.00	-1.00	
101	SPCC PLAN				
		L.S.			16.67%
			3,000.00	3,500.00	500.00
102	DELETED ITEM				
	0.0100	EACH	0.0001	0.0000	0.00%
			0.00	0.00	0.00
103	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION				
	240.0000	S.Y.	4.0000	22.0000	450.00%
			960.00	5,280.00	4,320.00
104	TYPE B PROGRESS SCHEDULE				
		L.S.			0.00%
			5,000.00	5,000.00	0.00
CONTRACT TOTAL			<u>\$1,137,689.10</u>	<u>\$1,872,533.80</u>	<u>64.59%</u>
BASE TOTAL			<u>\$1,137,689.10</u>	<u>\$1,872,533.80</u>	<u>64.59%</u>