

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/10/2019

TIME: 12:19

PS&E JOB NO : 18A034
 CONTRACT NO : 009378
 VERSION NO : 4
 REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL5771

BIDS OPENED ON : Feb 21 2019

AWARDED ON : Mar 1 2019

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 522			
TITLE : SR 522	LAKESIDE INDUSTRIES, INC.	CADMAN MATERIALS, INC.	GRANITE CONSTRUCTION COMPANY
NORTH CREEK BRIDGE TO SR 9 VIC	14282 GALAXY WAY	ATTN: ASPHALT PAVING - LYNNWOOD	1525 E. MARINE VIEW DRIVE
PAVING	MONROE WA 98272		
PROJECT :	MONROE WA 982720247	REDMOND WA 980528566	EVERETT WA 982011927
COUNTY(S) : KING, SNOHOMISH	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			-37.89 %		21.08 %		40.46 %
			351,000.00	218,000.00	-133,000.00	425,000.00	74,000.00	493,000.00	142,000.00
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-30.60 %		-59.85 %		-0.86 %
			30,260.00	21,000.00	-9,260.00	12,150.00	-18,110.00	30,000.00	-260.00
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL								
	110.0000	C.Y.	50.0000	125.0000	150.00 %	108.0000	116.00 %	135.0000	170.00 %
			5,500.00	13,750.00	8,250.00	11,880.00	6,380.00	14,850.00	9,350.00
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	1060.0000	S.Y.	50.0000	50.0000	0.00 %	78.5000	57.00 %	100.0000	100.00 %
			53,000.00	53,000.00	0.00	83,210.00	30,210.00	106,000.00	53,000.00
SURFACING									
5	CRUSHED SURFACING BASE COURSE								
	290.0000	TON	45.0000	38.0000	-15.56 %	62.0000	37.78 %	100.0000	122.22 %
			13,050.00	11,020.00	-2,030.00	17,980.00	4,930.00	29,000.00	15,950.00
HOT MIX ASPHALT									
6	CRACK SEALING - FA	EST.			0.00 %		0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00	
7	PLANING BITUMINOUS PAVEMENT								
	156270.0000	S.Y.	4.5000	3.1500	-30.00 %	3.0500	-32.22 %	5.2500	16.67 %
			703,215.00	492,250.50	-210,964.50	476,623.50	-226,591.50	820,417.50	117,202.50
8	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58V-22								
	440.0000	TON	180.0000	200.0000	11.11 %	205.0000	13.89 %	350.0000	94.44 %
			79,200.00	88,000.00	8,800.00	90,200.00	11,000.00	154,000.00	74,800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/10/2019

TIME: 12:19

PS&E JOB NO : 18A034 REVISION NO :
 CONTRACT NO : 009378 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5771

BIDS OPENED ON : Feb 21 2019

AWARDED ON : Mar 1 2019

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 522			
TITLE : SR 522	LAKESIDE INDUSTRIES, INC.	CADMAN MATERIALS, INC.	GRANITE CONSTRUCTION COMPANY
NORTH CREEK BRIDGE TO SR 9 VIC	14282 GALAXY WAY	ATTN: ASPHALT PAVING - LYNNWOOD	1525 E. MARINE VIEW DRIVE
PAVING	MONROE WA 98272		
PROJECT :	MONROE WA 982720247	REDMOND WA 980528566	EVERETT WA 982011927
COUNTY(S) : KING, SNOHOMISH	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
9	HOT MIX ASPHALT HMA CL. 3/8 IN. PG 58V-22 16120.0000	TON	130.0000 2,095,600.00	100.0000 1,612,000.00	-23.08 % -483,600.00	97.2500 1,567,670.00	-25.19 % -527,930.00	132.0000 2,127,840.00	1.54 % 32,240.00
10	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		51,300.00	51,300.00	0.00 %	51,300.00	0.00 %	51,300.00	0.00 %
11	COMPACTION PRICE ADJUSTMENT CALC		34,200.00	34,200.00	0.00 %	34,200.00	0.00 %	34,200.00	0.00 %
12	ASPHALT COST PRICE ADJUSTMENT CALC		21,040.00	21,040.00	0.00 %	21,040.00	0.00 %	21,040.00	0.00 %
13	HMA SAWCUT AND SEAL 543.0000	L.F.	30.0000 16,290.00	30.5000 16,561.50	1.67 % 271.50	28.7500 15,611.25	-4.17 % -678.75	30.0000 16,290.00	0.00 % 0.00
14	PAVED PANEL JOINT SEAL 96.0000	L.F.	40.0000 3,840.00	55.0000 5,280.00	37.50 % 1,440.00	51.7500 4,968.00	29.38 % 1,128.00	60.0000 5,760.00	50.00 % 1,920.00
15	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	-9.00	0.00 %
16	SMOOTHNESS COMPLIANCE ADJUSTMENT CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	-9.00	0.00 %
17	EROSION CONTROL AND ROADSIDE PLANTING ESC LEAD 22.0000	DAY	125.0000 2,750.00	45.0000 990.00	-64.00 % -1,760.00	150.0000 3,300.00	20.00 % 550.00	20.0000 440.00	-84.00 % -2,310.00
18	INLET PROTECTION 73.0000	EACH	95.0000 6,935.00	50.0000 3,650.00	-47.37 % -3,285.00	92.2500 6,734.25	-2.89 % -200.75	100.0000 7,300.00	5.26 % 365.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/10/2019

TIME: 12:19

PS&E JOB NO : 18A034 REVISION NO :
 CONTRACT NO : 009378 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5771

BIDS OPENED ON : Feb 21 2019

AWARDED ON : Mar 1 2019

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 522			
TITLE : SR 522	LAKESIDE INDUSTRIES, INC.	CADMAN MATERIALS, INC.	GRANITE CONSTRUCTION COMPANY
NORTH CREEK BRIDGE TO SR 9 VIC	14282 GALAXY WAY	ATTN: ASPHALT PAVING - LYNNWO	1525 E. MARINE VIEW DRIVE
PAVING	MONROE WA 98272		
PROJECT :	MONROE WA 982720247	REDMOND WA 980528566	EVERETT WA 982011927
COUNTY(S) : KING, SNOHOMISH	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
19	EROSION CONTROL AND ROADSIDE PLANTING EROSION/WATER POLLUTION CONTROL	EST.	20,000.00	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
20	TRAFFIC TRANSPORTABLE ATTENUATOR	3.0000 EACH	15,000.0000	9,500.0000	-36.67 %	14,375.0000	-4.17 %	35,000.0000	133.33 %
21	OPERATION OF TRANSPORTABLE ATTENUATOR	200.0000 HR	45,000.00	28,500.00	-16,500.00	43,125.00	-1,875.00	105,000.00	60,000.00
22	REPAIR TRANSPORTABLE ATTENUATOR	EST.	100.0000	79.5000	-20.50 %	91.0000	-9.00 %	98.0000	-2.00 %
23	FLEXIBLE GUIDE POST	370.0000 EACH	20,000.00	15,900.00	-4,100.00	18,200.00	-1,800.00	19,600.00	-400.00
24	BARRIER DELINEATOR	99.0000 EACH	10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
25	PLASTIC LINE	23570.0000 L.F.	55.0000	53.5000	-2.73 %	57.5000	4.55 %	40.0000	-27.27 %
26	PROFILED PLASTIC LINE	117790.0000 L.F.	20,350.00	19,795.00	-555.00	21,275.00	925.00	14,800.00	-5,550.00
27	PROFILED PLASTIC WIDE LANE LINE	13540.0000 L.F.	15.0000	21.0000	40.00 %	40.2500	168.33 %	13.0000	-13.33 %
28	PLASTIC WIDE LANE LINE	2110.0000 L.F.	1,485.00	2,079.00	594.00	3,984.75	2,499.75	1,287.00	-198.00
			1.5000	1.6500	10.00 %	1.6100	7.33 %	1.5000	0.00 %
			35,355.00	38,890.50	3,535.50	37,947.70	2,592.70	35,355.00	0.00
			1.5000	1.7500	16.67 %	1.8400	22.67 %	1.6000	6.67 %
			176,685.00	206,132.50	29,447.50	216,733.60	40,048.60	188,464.00	11,779.00
			4.0000	4.7000	17.50 %	5.1800	29.50 %	4.2500	6.25 %
			54,160.00	63,638.00	9,478.00	70,137.20	15,977.20	57,545.00	3,385.00
			4.0000	4.3000	7.50 %	3.4500	-13.75 %	4.0000	0.00 %
			8,440.00	9,073.00	633.00	7,279.50	-1,160.50	8,440.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/10/2019

TIME: 12:19

PS&E JOB NO : 18A034 REVISION NO :
 CONTRACT NO : 009378 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5771

BIDS OPENED ON : Feb 21 2019

AWARDED ON : Mar 1 2019

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 522			
TITLE : SR 522	LAKESIDE INDUSTRIES, INC.	CADMAN MATERIALS, INC.	GRANITE CONSTRUCTION COMPANY
NORTH CREEK BRIDGE TO SR 9 VIC	14282 GALAXY WAY	ATTN: ASPHALT PAVING - LYNNWOOD	1525 E. MARINE VIEW DRIVE
PAVING	MONROE WA 98272		
PROJECT :	MONROE WA 982720247	REDMOND WA 980528566	EVERETT WA 982011927
COUNTY(S) : KING, SNOHOMISH	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
29	PLASTIC STOP LINE								
	217.0000	L.F.	17.0000	18.0000	5.88 %	16.1000	-5.29 %	16.0000	-5.88 %
			3,689.00	3,906.00	217.00	3,493.70	-195.30	3,472.00	-217.00
30	PLASTIC TRAFFIC ARROW								
	28.0000	EACH	195.0000	215.0000	10.26 %	230.0000	17.95 %	200.0000	2.56 %
			5,460.00	6,020.00	560.00	6,440.00	980.00	5,600.00	140.00
31	PLASTIC DRAINAGE MARKING								
	86.0000	EACH	55.0000	49.0000	-10.91 %	57.5000	4.55 %	45.0000	-18.18 %
			4,730.00	4,214.00	-516.00	4,945.00	215.00	3,870.00	-860.00
32	RAISED PAVEMENT MARKER TYPE 1								
	3.8000	HUND	500.0000	670.0000	34.00 %	575.0000	15.00 %	600.0000	20.00 %
			1,900.00	2,546.00	646.00	2,185.00	285.00	2,280.00	380.00
33	RAISED PAVEMENT MARKER TYPE 2								
	16.6000	HUND	500.0000	800.0000	60.00 %	690.0000	38.00 %	700.0000	40.00 %
			8,300.00	13,280.00	4,980.00	11,454.00	3,154.00	11,620.00	3,320.00
34	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	318640.0000	L.F.	0.3500	0.4000	14.29 %	0.4500	28.57 %	0.3000	-14.29 %
			111,524.00	127,456.00	15,932.00	143,388.00	31,864.00	95,592.00	-15,932.00
35	CONTRACTOR PROVIDED UNIFORM POLICE OFFICER								
		L.S.			243.75 %		173.44 %		150.00 %
			16,000.00	55,000.00	39,000.00	43,750.00	27,750.00	40,000.00	24,000.00
36	TEMPORARY VIDEO DETECTION SYSTEM SUA 1074								
		L.S.			16.67 %		8.61 %		0.00 %
			9,000.00	10,500.00	1,500.00	9,775.00	775.00	9,000.00	0.00
37	TEMPORARY VIDEO DETECTION SYSTEM SUA 1075								
		L.S.			50.00 %		43.75 %		25.00 %
			4,000.00	6,000.00	2,000.00	5,750.00	1,750.00	5,000.00	1,000.00
38	SIGN COVERING								
	55.0000	S.F.	30.0000	15.0000	-50.00 %	11.5000	-61.67 %	30.0000	0.00 %
			1,650.00	825.00	-825.00	632.50	-1,017.50	1,650.00	0.00
39	TRAFFIC SIGNAL SYSTEM SUA 1074								
		L.S.			-1.35 %		-6.76 %		-18.92 %
			37,000.00	36,500.00	-500.00	34,500.00	-2,500.00	30,000.00	-7,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/10/2019

TIME: 12:19

PS&E JOB NO : 18A034
 CONTRACT NO : 009378
 VERSION NO : 4
 HWY : SR 522
 TITLE : SR 522
 NORTH CREEK BRIDGE TO SR 9 VIC
 PAVING
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL5771

BIDS OPENED ON : Feb 21 2019

AWARDED ON : Mar 1 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 14282 GALAXY WAY MONROE WA 98272 MONROE WA 982720247	CADMAN MATERIALS, INC. ATTN: ASPHALT PAVING - LYNNWOOD REDMOND WA 980528566	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927
CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
40	TRAFFIC SIGNAL SYSTEM SUA 1075	L.S.			28.57 %		23.21 %		14.29 %
			14,000.00	18,000.00	4,000.00	17,250.00	3,250.00	16,000.00	2,000.00
41	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			-26.26 %		-30.49 %		-39.56 %
			82,720.00	61,000.00	-21,720.00	57,500.00	-25,220.00	50,000.00	-32,720.00
42	DIRECTIONAL BORING	L.F.			0.00 %		2.22 %		-5.56 %
	300.0000		90.0000	90.0000	0.00 %	92.0000	2.22 %	85.0000	-5.56 %
			27,000.00	27,000.00	0.00	27,600.00	600.00	25,500.00	-1,500.00
43	SEQUENTIAL ARROW SIGN	HR			-55.00 %		40.00 %		-20.00 %
	1200.0000		5.0000	2.2500	-55.00 %	7.0000	40.00 %	4.0000	-20.00 %
			6,000.00	2,700.00	-3,300.00	8,400.00	2,400.00	4,800.00	-1,200.00
44	PORTABLE CHANGEABLE MESSAGE SIGN	HR			90.00 %		165.00 %		-40.00 %
	900.0000		10.0000	19.0000	90.00 %	26.5000	165.00 %	6.0000	-40.00 %
			9,000.00	17,100.00	8,100.00	23,850.00	14,850.00	5,400.00	-3,600.00
45	RADAR SPEED DISPLAY SIGN	HR			-37.78 %		-64.22 %		-86.67 %
	500.0000		45.0000	28.0000	-37.78 %	16.1000	-64.22 %	6.0000	-86.67 %
			22,500.00	14,000.00	-8,500.00	8,050.00	-14,450.00	3,000.00	-19,500.00
46	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			11.76 %		124.71 %		-29.41 %
			85,000.00	95,000.00	10,000.00	191,000.00	106,000.00	60,000.00	-25,000.00
47	OTHER TRAFFIC CONTROL LABOR	HR			22.50 %		51.67 %		63.33 %
	4800.0000		60.0000	73.5000	22.50 %	91.0000	51.67 %	98.0000	63.33 %
			288,000.00	352,800.00	64,800.00	436,800.00	148,800.00	470,400.00	182,400.00
48	TRAFFIC CONTROL SUPERVISOR	L.S.			42.59 %		85.19 %		-44.44 %
			54,000.00	77,000.00	23,000.00	100,000.00	46,000.00	30,000.00	-24,000.00
49	CONSTRUCTION SIGNS CLASS A	S.F.			0.00 %		15.00 %		60.00 %
	288.0000		25.0000	25.0000	0.00 %	28.7500	15.00 %	40.0000	60.00 %
			7,200.00	7,200.00	0.00	8,280.00	1,080.00	11,520.00	4,320.00
50	PLASTIC HOV LANE SYMBOL	EACH			70.00 %		61.00 %		60.00 %
	3.0000		250.0000	425.0000	70.00 %	402.5000	61.00 %	400.0000	60.00 %
			750.00	1,275.00	525.00	1,207.50	457.50	1,200.00	450.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/10/2019

TIME: 12:19

PS&E JOB NO : 18A034 REVISION NO :
 CONTRACT NO : 009378 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5771

BIDS OPENED ON : Feb 21 2019

AWARDED ON : Mar 1 2019

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 522			
TITLE : SR 522	LAKESIDE INDUSTRIES, INC.	CADMAN MATERIALS, INC.	GRANITE CONSTRUCTION COMPANY
NORTH CREEK BRIDGE TO SR 9 VIC	14282 GALAXY WAY	ATTN: ASPHALT PAVING - LYNNWOOD	1525 E. MARINE VIEW DRIVE
PAVING	MONROE WA 98272		
PROJECT :	MONROE WA 982720247	REDMOND WA 980528566	EVERETT WA 982011927
COUNTY(S) : KING, SNOHOMISH	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
51	PLASTIC CROSSHATCH MARKING								
	1670.0000	L.F.	8.0000	8.2500	3.13 %	4.6000	-42.50 %	7.0000	-12.50 %
			13,360.00	13,777.50	417.50	7,682.00	-5,678.00	11,690.00	-1,670.00
OTHER ITEMS									
52	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000								
	L.S.				0.00 %		0.00 %		10.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,500.00	500.00
53	REFERENCING EXISTING PAVEMENT MARKINGS								
	L.S.				19.44 %		13.89 %		122.22 %
			18,000.00	21,500.00	3,500.00	20,500.00	2,500.00	40,000.00	22,000.00
54	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
55	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
56	MINOR CHANGE								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
57	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-9.00	-9.00		-9.00		-9.00	
58	SPCC PLAN								
	L.S.				-33.33 %		-33.33 %		-33.33 %
			1,500.00	1,000.00	-500.00	1,000.00	-500.00	1,000.00	-500.00
CONTRACT TOTAL			\$4,740,915.00	\$4,081,626.50	-13.91%	\$4,495,959.45	-5.17%	\$5,360,999.50	13.08%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/10/2019

TIME: 12:19

PS&E JOB NO : 18A034
CONTRACT NO : 009378
VERSION NO : 4
REVISION NO :
REGION NO : 1
WORK ORDER# : XL5771

BIDS OPENED ON : Feb 21 2019

AWARDED ON : Mar 1 2019

HWY : SR 522
TITLE : SR 522
NORTH CREEK BRIDGE TO SR 9 VIC
PAVING

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 14282 GALAXY WAY MONROE WA 98272 MONROE WA 982720247 CONTRACTOR NUMBER : 469025	CADMAN MATERIALS, INC. ATTN: ASPHALT PAVING - LYNNWOOD REDMOND WA 980528566 CONTRACTOR NUMBER : 044002	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

PROJECT :
COUNTY(S) : KING, SNOHOMISH

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT							
BASE TOTAL			\$4,740,915.00	\$4,081,626.50	-13.91%	\$4,495,959.45	-5.17%	\$5,360,999.50	13.08%	